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CITY OF NEWTON, MASSACHUSETTS

PURCHASING DEPARTMENT
purchasing@newtonma.gov

Fax (617) 796-1227

May 4, 2011

ADDENDUM #2

INVITATION FOR BID #11-78

HISTORIC NEWTON TOMB RESTORATION PROJECT

THIS ADDENDUM IS TO: Answer the following Questions:

Q1. Please verify which access ways at each burying ground to be used by the contractor?
A1.   The Contractor shall follow the pathways/driveways shown on the historic plans, S1.0, 
S2.0 and S3.0, even if they are not currently maintained.

Q2. Please verify any restriction relating to heavy equipment and construction vehicles at each location?
A2.  All heavy equipment use shall be kept to a minimum and only used on pathways/driveways 
noted on A1.  As a guideline, the largest piece of equipment used shall be a "rubber-tired" 
backhoe.  Actual equipment specifications used shall be verified with Department of 
Public Works and Project Engineer prior to delivery of equipment to the burying grounds.

Q3. Since the site map for South Parish details roadways that no longer exist, please provide a new site map to
show access routes?

A3.  Although the paths within the burying ground no longer exist the access routes shall 
follow the original paths.

Q4.  Please kindly clarify the 5% minority participation requirement on this project. Is the 5% participation
mandatory or is it meant as a good faith effort and goal?

Historic preservation, conservation and restoration is a very specialized field and the community of trained
conservators and craftsmen is very small. It may be unrealistic to expect and set any specific percentage of
minority participation in a project of such nature. I want to emphasize that the professional community of
conservators, especially the part of it that joined the American Institute for Conservation, is guided by the
Code of Ethics that includes in item IX the following statement:

"The conservation professional shall act with honesty and respect in all professional relationships, seek to
ensure the rights and opportunities of all individuals in the profession, and recognize the specialized
knowledge of others. "

A4.   It is the City of Newton’s goal to promote opportunities for minority and women owed 
businesses.  For your convenience, here is the website for the State Office of Minority and 
Women Business Assistance www.somwba.state.ma.us.
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Q5.  And in item V  "While circumstances may limit the resources allocated to a particular situation, the
quality of work that the conservation professional performs shall not be compromised."

A5.  We were unable to find this sentence in our bid document.

Q6.  Where are the cast iron doors located?
A6.  East parish burial ground

Q7.  Are there doors there now?
A7.  No, the doorway is currently bricked-in.

Q8.  Do you have the drawings or something for the doors?
A8.  Details have been provided for attaching the new door cover to the tomb, as there is 
no evidence of what was originally in place; the new door will be undecorated.

Q9.  Was the estimate based on the base bid?  Or is the base bid based on the base bid and alternates?
A9.  The estimate included the base bid and all alternatives.

Q10.  How far apart are the different sites?
A10.  Please see the attached map and directions between the burying grounds.

Q11.  As far as the two locations that are locked, how do we get a key for a visit?
A11.  To access the locked burying grounds contact:
Historic Newton
Jackson Homestead and Museum
527 Washington St.
Newton, MA 02458
617-796-1450

All other terms and conditions of this bid remain unchanged

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON  YOUR BID FORM.

Thank you.

Rositha Durham
Chief Procurement Officer
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CITY OF NEWTON, MASSACHUSETTS

PURCHASING DEPARTMENT
purchasing@newtonma.gov

Fax (617) 796-1227

May 3, 2011

ADDENDUM #1

INVITATION FOR BID #11-78

HISTORIC NEWTON TOMB RESTORATION PROJECT

THIS ADDENDUM IS TO: Reschedule the Bid Opening Date in order to answer questions from the
Pre-Bid Meeting and other items:

BID OPENING DATE: FRIDAY, MAY 6, 2011 AT 11:00 A.M.

All other terms and conditions of this bid remain unchanged

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON  YOUR BID FORM.

Thank you.

Rositha Durham
Chief Procurement Officer
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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #11-78

The City of Newton invites sealed bids from Contractors for

HISTORIC NEWTON TOMB RESTORATION PROJECT

Pre-bid Conference at: 11:00 a.m.,  April 28, 2011,  527 Washington Street, Newton
Bids will be received until:  11:00 a.m.,  May 5, 2011
at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA  02459.  Immediately
following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Work under this contract shall consist of: the repair, stablization and restoration of tombs and monuments in Newton’s three
historic burying grounds, the East, South and West Burying Grounds.

Anticipated Start Date is: 5 days from execution of contract
Completion Date is:  November 15, 2012

Contract Documents will be available online at the City’s website: www.ci.newton.ma.us/bids after: 10:00 a.m., April 21, 2011
Bidders are responsible for downloading the specifications from the City’s web site at www.ci.newton.ma.us/bids.  Bidders are
requested to email the Purchasing Department (purchasing@newtonma.gov ) their Company Name, Address, Email address, Phone
& Facsimile number and what bid # (i.e. 11-78) they have downloaded.

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including
all add alternates.  Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, cash, certified check, or a
treasurer's or cashier's check issued by, a responsible bank or trust company.

Bids must be submitted with one ORIGINAL and one COPY.

All bids are subject to the provisions of M.G.L. Chapter 30, Section 39M.  Wages are subject to minimum wage rates determined
by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The schedule of wage
rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule will be  updated
annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates set out in any
updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order requests.  The
successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type and amounts set
forth in the Project Manual.  The successful bidder will be required to furnish both a Performance Bond and Labor and
Materials Payment Bond in the amount of 50% of the contract total.

Bidders attention is directed to the requirements of the City of Newton Supplemental Equal Employment Opportunity, Anit-
Discriminitation and Affirmative Action Program and also to the Minority/Women Business Enterprise Plan, December 1999,
which is hereby incorporated into the Contract Documents.

Once you’ve downloaded this bid from the internet website (www.ci.newton.ma.us/bids) I strongly suggest you email
(purchasing@newtonma.gov ) your company’s Name, address, EMAIL, phone, fax AND the INVITATION FOR BID NUMBER
and Project Title, so that we may add you to the Bidders List and you will be notified of any/all addendums.

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws.  In addition, the City
of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in
the public interest to do so.

CITY OF NEWTON

Rositha Durham
Chief Procurement Officer

April 21, 2011
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that:

1.   The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith.

2.   The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed.

1.2 Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as
submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and local conditions.

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests
if received Friday, April 29, 2011 at 12:00 noon.

2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the
Contract Documents.  The City will not be held accountable for any oral instruction.

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.ci.newton.ma.us/bids.

2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
bidding process.

2.7 Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid
opening.  If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via facsimile
(617) 796-1227, they shall be placed on the bidder’s list.   Bidders must provide the Purchasing Dept. with their
company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #11-78 .

ARTICLE 3 - MBE PARTICIPATION

3.1 By bidding on this project each Bidder certifies its intent to comply with the City of Newton Minority/Women Business
Enterprise Plan dated December 1999 to further expand business opportunities for minority firms.  A copy of this plan is
incorporated in the Project Manual.

3.2 Bidders are advised that the City of Newton Supplemental Equal Employment Opportunity Anti-Discrimination and
Affirmative Action Program is applicable to all construction contracts in excess of $50,000.00.  A copy of this program is
incorporated in the Project Manual.  A Contractor’s Certification form must be signed by all successful low bidders prior
as a condition of contract award.  No contract shall be executed or valid unless the contractor has executed and submitted
the Contrctor’s Certification. (see Attachment B to the Supplemental Equal Employment Opportunity Anti-Discrimination
and Affirmative Action Program.)
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3.3 The awarded bidder shall, prior to the award of any sub-contract, obtain from each of its sub-contractors the Sub-
Contractors Certification certifying the Sub-Contractor shall comply with the minority manpower ratio and specific
affirmative action steps described in the Supplemental Equal Employment Opportunity Anti-Discrimination and
Affirmative Action Program contained in the Project Manual. (see Attachment C to the Supplemental Equal Employment
Opportunity Anti-Discrimination and Affirmative Action Program.)

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1 Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.

  4.2 All entries on the Bid Form shall be made by typewriter or in ink.

  4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

 4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the City
of Newton and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible
bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts;
and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the Owner/Contractor agreement.

  4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:

*  GENERAL BID FOR:

*  NAME OF PROJECT AND INVITATION NUMBER

*  BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

  4.6 Date and time for receipt of bids is set forth in the Invitation for Bids.

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder.

4.8 Bids shall be submitted with one original and one copy.

4.9 The use of a company or brand name, except with software, in the specifications is intended solely for the purpose of
describing a standard of quality, functional features and performance standards required and is not intended to limit or
restrict competition.  The bidder offering a product which they deem equal to the brand and model specified in the
solicitation provided that the brand name specified is not followed by the words “no sbustitutions”, shall indicate so on the
bid form and Minimum Requirements – Exception form and submit with their bid the manufacturers
specifications/descriptive literature for the product they are offering.   Failure to submit manufacturers
specifications/descriptive literature with bids may be cause for bid rejection.

“Equality” - An item equal to that named or described in the specifications of the contract may be furnished by the Vendor
and the naming of any commercial name, trademark or other identification shall not be construed to exclude any item or
manufacturer not mentioned by name or as limiting competition but shall establish a standard of equality only.  An item
shall be considered equal to the item so named or described if (1) it is at least equal in quality, durability, appearance,
strength and design; (2) it will perform at least equally the function imposed by the general design for the work being
contracted for or the material being purchased; and (3) it conforms substantially, even with deviations, to the detailed
requirements for the item in the specifications.  The name and identification of all materials other than the one specifically
named shall be submitted to the City in writing for approval, at time of bid, use or fabrication of such items.  Subject to the
provisions of M.G.L., Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be effective,
and the decision of the City shall be final.  The City may require tests of all materials so submitted to establish quality
standards at the Vendor's expense.  All directions, specifications and recommendations by manufacturers for installation,
handling, storing, adjustment and operation of their equipment shall be complied with; responsibility for proper performance
shall continue to rest with the Vendor.
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4.10 Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public
works construcion sites must have no less than 10 hours of OSHA-approved safety and health training.  See Chapter 306 of
the Acts of 2004, which will become effective July 1, 2006.

1. This requirement will apply to any general bid or sub bid submitted on or after July 1, 2006 and to any contract awarded
on or after July 1, 2006.

2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.

3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement.  Non-compliance with this new Massachusetts Law will disquality you from bidding on public contracts.

ARTICLE 5 - ALTERNATES

5.1  Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form.

5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that Alternate.

5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work
performed by the Contractor.

5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.

ARTICLE 6 - WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request.  Telegraphic
withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids shall be withdrawn for sixty days, Saturdays, Sundays and legal holidays excluded, after the opening of the bids.

ARTICLE 7 - CONTRACT AWARD

7.1 The City of Newton will award the contract to the lowest eligible and responsible Bidder within sixty days, Saturdays,
Sundays, and legal holidays excluded after the opening of bids.

7.2 The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest
to do so.

7.3 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall
certify that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be
employed in the work; (3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been
determined to be qualified thereunder.

7.4 It is the purpose of the City not to award this contract to any bidder who does not furnish evidence satisfactory to the Chief
Procurement Officer that he has the ability and experience in this class of work and that he has sufficient capital and plant
to enable him to prosecute the same successfully and to complete it within the specified time and that he will complete it
in accordance with the terms thereof.

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form
included in the Contract Documents in such number of counterparts as the City may require.
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7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat.
The low Bidders who are under consideration will be invited to attend and observe the selection process.

ARTICLE 8 - TAXES

8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON

DEPARTMENT OF PURCHASING

BID FORM #11-78

A. The undersigned proposes to furnish all labor and materials required in accordance with the Contract Documents supplied
by the City of Newton entitled:

HISTORIC NEWTON TOMB RESTORATION PROJECT

for the contract price specified below, subject to additions and deduction according to the terms of the specifications.

B. This bid includes addenda number(s)           ,           ,           ,           ,           

C. The proposed contract price is:

BASE BID

                                                                                                       DOLLARS ($                                  ).
(The figure inserted above shall be the Total Base Bid Price as computed on the Item Sheets attached hereto.)

ALTERNATE 1:

                                                                                                             DOLLARS ($                                  ).
(The figure inserted above shall be the Total Alternate 1 Bid Price as computed on the Item Sheets attached hereto.)

ALTERNATE 2:

                                                                                                             DOLLARS ($                                  ).
(The figure inserted above shall be the Total Alternate 2 Bid Price as computed on the Item Sheets attached hereto.)

ALTERNATE 3:

                                                                                                             DOLLARS ($                                  ).
(The figure inserted above shall be the Total Alternate 3 Bid Price as computed on the Item Sheets attached hereto.)

ALTERNATE 4:

                                                                                                             DOLLARS ($                                  ).
(The figure inserted above shall be the Total Alternate 3 Bid Price as computed on the Item Sheets attached hereto.)

ALTERNATE 5:

                                                                                                             DOLLARS ($                                  ).
(The figure inserted above shall be the Total Alternate 3 Bid Price as computed on the Item Sheets attached hereto.)

COMPANY:                                                                                       

D. The undersigned has completed and submits herewith the following documents:

❏ Bid Form - signed, 2 pages

❏ Bid Item Sheets, 11 pages

❏ Bidder's Qualification Form and References, 2 pages
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❏ Certificate of Non-Collusion, 1 page

❏ A five percent (5%) bid deposit/bid guarantee.

E. The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and
legal holidays excluded, after presentation thereof by the awarding authority, execute a

              contract in accordance with the terms of this bid and furnish a labor and materials or payment bond, each of a surety
company qualified to do business under the laws of the commonwealth and satisfactory to the awarding authority and each
in the sum of the contract price, the premiums for which are to be paid by the general contractor and are included in the
contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall furnish
documentation of successful completion of said course with the first certified payroll report for each employee; and (3)
that all employees to be employed in the work subject to this bid have successfully completed a course in construction
safety and health approved by the United States OSHA that is at least 10 hours in duration. The undersigned understands
that any employee found on a worksite subject to this section without documentation of successful completion of a course
in construction safety and health approved by the United States Occupational Safety and Health Administration that is at
least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date _____________________ ________________________________________
(Name of General Bidder)

                                    BY: ____________________________________
                                                                                   

________________________________________
(Printed Name and Title of  Signatory)

________________________________________
(Business Address)

________________________________________
(City, State, Zip)

____________________/____________________
(Telephone) (FAX)

________________________________________
(E-mail address)

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,
give full names and residential addresses of all partners; if an individual, give residential address if different from
business address; and, if operating as a d/b/a give full legal identity.  Attach additional pages as necessary.

END OF SECTION
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BID ITEM SHEETS                                                                                                              PAGE 1

The Contractor shall insert prices for each item in ink, in both words and figures, and is to show a total bid price.  In
the event a discrepancy between the written words and figures, the written words shall govern.  In the event an error in
the bidders total bid price, the corrected total bid obtained by the summation of the products of the unit prices
multiplied by the respective quantities shall stand as the bidder’s total bid price.

The Contractor is advised to review any related plans, conduct a full site review, and read all the provisions in the
document before inserting prices.

Perform the following under Base Bid as noted below and on drawings.

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   BB1 -  REBUILD BRICK MASONRY
Dismantle and reconstruct tomb brick walls and above ground monuments
measured by the gross square foot per wythe of exposed face.  Harvesting,
cleaning and replacement of existing bricks (preferred) or provision of new
bricks included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 360 S.F.  $_____________

ITEM:   BB2 -  STONE CONSERVATION
Conservation and repair of existing stones and plaques as described on
drawings and in Section 04550.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________)PER                 LUMP SUM 1 L.S.  $_____________

ITEM:   BB3 -  TOMB TIEBACK INSTALLATION
Install two tiebacks into the tomb headwalls and top of vault measured by the
tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                          TOMB 7 TOMB $_____________

ITEM:   BB4 -  REPOINT BRICK VAULT
Cut and point the brick joint-eroded tomb vault construction as needed,
assume 50 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 350 S.F.  $_____________
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BID ITEM SHEETS                                                                                                           PAGE 2

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   BB5 -  REBUILD BRICK VAULT
Dismantle and reconstruct damaged brick tomb vault construction as needed
measured by the gross square foot per wythe of exposed face.  Harvesting,
cleaning and replacement of existing bricks (preferred) or provision of new
bricks included.  Assume 10 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 70 S.F. $_____________

ITEM:   BB6 -  REPLACE SLATE STAIR COVERS
Replace broken slate stair covers.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER       EACH LOCATION 2 E.A. $_____________

ITEM:   BB7 -  RE-SET COPING STONES
Remove and re-set coping stones at tomb headwalls.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________)PER               LINEAR FOOT 75 L.F. $_____________

ITEM:   BB8 -  ALL REMAINING AND INCIDENTAL WORK
All remaining work to be performed by the lump sum as a non-measured
item, including all temporary shoring and support, permits, trash disposal and
all incidentals as well as all work indicated on the contract documents that
are not described as unit cost items.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                   LUMP SUM 1 L.S. $_____________

                                           TOTAL FOR ALL BASE BID ITEMS: $                       
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Perform the following under Alternate #1 as noted below and on drawings.

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A11 -  REBUILD STONE MASONRY
Dismantle and reconstruct tomb stone walls and above ground monuments.
Harvesting, cleaning and re-setting of existing stones included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER               CUBIC FOOT
40 C.F. $_____________

ITEM:   A12 -  STONE CONSERVATION
Conservation and repair of existing stones and plaques as described on
drawings and in Section 04550.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________)PER                 LUMP SUM 1 L.S.  $_____________

ITEM:   A13 -  TOMB TIEBACK INSTALLATION
Install two tiebacks into the tomb headwalls and top of vault measured by the
tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                          TOMB 1 TOMB $_____________

ITEM:   A14 -  REPOINT BRICK VAULT
Cut and point the brick joint-eroded tomb vault construction as needed,
assume 50 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 50 S.F.  $_____________

ITEM:   A15 -  REBUILD BRICK VAULT
Dismantle and reconstruct damaged brick tomb vault construction as needed
measured by the gross square foot per wythe of exposed face.  Harvesting,
cleaning and replacement of existing bricks (preferred) or provision of new
bricks included.  Assume 10 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT
10 S.F. $_____________
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     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A16 -  REPLACE SLATE STAIR COVERS
Replace broken slate stair covers.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER       EACH LOCATION 1 E.A. $_____________

ITEM:   A17 -  ALL REMAINING AND INCIDENTAL WORK
All remaining work to be performed by the lump sum as a non-measured
item, including all temporary shoring and support, permits, trash disposal and
all incidentals as well as all work indicated on the contract documents that
are not described as unit cost items.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                   LUMP SUM 1 L.S. $_____________

                                 TOTAL FOR ALL ALTERNATE #1 ITEMS: $                                 
Perform the following under Alternate #2 as noted below and on drawings.

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A21 -  REBUILD STONE MASONRY
Dismantle and reconstruct tomb stone walls and above ground monuments.
Harvesting, cleaning and re-setting of existing stones included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER               CUBIC FOOT 140 C.F. $_____________

ITEM:   A22 -  REBUILD BRICK MASONRY
Dismantle and reconstruct tomb brick walls and above ground monuments
measured by the gross square foot per wythe of exposed face.  Harvesting,
cleaning and replacement of existing bricks (preferred) or provision of new
bricks included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 120 S.F.  $_____________
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     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A23 -  STONE CONSERVATION
Conservation and repair of existing stones and plaques as described on
drawings and in Section 04550.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________)PER                 LUMP SUM 1 L.S.  $_____________

ITEM:   A24 -  TOMB TIEBACK INSTALLATION
Install two tiebacks into the tomb headwalls and top of vault measured by the
tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                          TOMB 5 TOMB $_____________

ITEM:   A25 -  REPOINT BRICK VAULT
Cut and point the brick joint-eroded tomb vault construction as needed,
assume 50 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 250 S.F.  $_____________

ITEM:   A26 -  REBUILD BRICK VAULT
Dismantle and reconstruct damaged brick tomb vault construction as needed
measured by the gross square foot per wythe of exposed face.  Harvesting,
cleaning and replacement of existing bricks (preferred) or provision of new
bricks included.  Assume 10 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 50 S.F. $_____________

ITEM:   A27 -  REPLACE SLATE STAIR COVERS
Replace broken slate stair covers.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER       EACH LOCATION 4 E.A. $_____________
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     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A28 -  INSTALL NEW CAST IRON TOMB DOOR
Install new cast iron tomb door covers as detailed.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER       EACH LOCATION 1 E.A. $_____________

ITEM:   A29 -  ALL REMAINING AND INCIDENTAL WORK
All remaining work to be performed by the lump sum as a non-measured
item, including all temporary shoring and support, permits, trash disposal and
all incidentals as well as all work indicated on the contract documents that
are not described as unit cost items.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                   LUMP SUM 1 L.S. $_____________

                                 TOTAL FOR ALL ALTERNATE #2 ITEMS: $                       

Perform the following under Alternate #3 as noted below and on drawings.

ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE QUANTITIES         COST

ITEM:   A31 -  REBUILD STONE MASONRY
Dismantle and reconstruct tomb stone walls.  Harvesting, cleaning and re-
setting of existing stones included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                CUBIC FOOT 305 C.F. $_____________

ITEM:   A32 -  REPOINT STONE MASONRY
Cut and point stone masonry tomb walls.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 90 S.F. $_____________
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     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A33 -  TOMB TIEBACK INSTALLATION
Install two tiebacks into the tomb headwalls and top of vault measured by the
tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                          TOMB 5 TOMB $_____________

ITEM:   A34 -  REPOINT BRICK VAULT
Cut and point the joint-eroded brick tomb vault masonry as needed measured
by the gross square foot, assume 50 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 150 S.F. $_____________

ITEM:   A35 -  REBUILD BRICK VAULT
Dismantle and reconstruct damaged brick tomb vault construction as needed
measured by the gross square foot per wythe of exposed face.  Harvesting,
cleaning and replacement of existing bricks (preferred) or provision of new
bricks included.  Assume 10 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 30 S.F.  $_____________

ITEM:   A36 -  REPLACE SLATE STAIR COVERS
Replace broken slate stair covers.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER       EACH LOCATION 2 E.A. $_____________

ITEM:   A37 -  REBUILD STONE PERIMETER WALL
Dismantle and reconstruct stone perimeter site wall.  Harvesting, cleaning
and re-setting of existing stones included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER              CUBIC FOOT 20 C.F.  $_____________
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     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A38 -  ALL REMAINING AND INCIDENTAL WORK
All remaining work to be performed by the lump sum as a non-measured
item, including all temporary shoring and support, permits, trash disposal and
all incidentals as well as all work indicated on the contract documents that
are not described as unit cost items.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                   LUMP SUM 1 L.S.
 $_____________

                                 TOTAL FOR ALL ALTERNATE #3 ITEMS: $                       

Perform the following under Alternate #4 as noted below and on drawings.

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES          COST

ITEM:   A41 -  REBUILD STONE MASONRY
Dismantle and reconstruct tomb stone walls.  Harvesting, cleaning and re-
setting of existing stones included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                CUBIC FOOT 250 C.F. $_____________

ITEM:   A42 -  STONE CONSERVATION
Conserve and repair existing stones and plaques as described on drawings
and in Section 04550.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________)PER                 LUMP SUM 1    L.S.  $_____________

ITEM:   A43 -  REPOINT STONE MASONRY
Cut and point stone masonry tomb walls.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 25 S.F. $_____________



Project Manual #11-78 – Historic Newton Tomb Restoration Project
Page 22 of 125

BID ITEM SHEETS                                                                                                           PAGE 9

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A44 -  TOMB TIEBACK INSTALLATION
Install two tiebacks into the tomb headwalls and top of vault measured by the
tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                          TOMB 2 TOMB $_____________

ITEM:   A45 -  REPOINT BRICK VAULT
Cut and point the joint-eroded brick tomb vault masonry as needed measured
by the gross square foot, assume 50 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 200 S.F. $_____________

ITEM:   A46 -  REBUILD BRICK VAULT
Dismantle and reconstruct damaged brick tomb vault construction as needed
measured by the gross square foot per wythe of exposed face.  Harvesting,
cleaning and replacement of existing bricks (preferred) or provision of new
bricks included.  Assume 10 square feet per tomb.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 40 S.F.  $_____________

ITEM:   A47 -  REPLACE SLATE STAIR COVERS
Replace broken slate stair covers.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER       EACH LOCATION 1 E.A.  $_____________

ITEM:   A48 -  INSTALL NEW CAST IRON TOMB DOOR
Install new tomb door covers as detailed.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER       EACH LOCATION 1 E.A. $_____________
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     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A49 -  ALL REMAINING AND INCIDENTAL WORK
All remaining work to be performed by the lump sum as a non-measured
item, including all temporary shoring and support, permits, trash disposal and
all incidentals as well as all work indicated on the contract documents that
are not described as unit cost items.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                   LUMP SUM 1 L.S. $_____________

                                 TOTAL FOR ALL ALTERNATE #4 ITEMS: $                       

Perform the following under Alternate #5 as noted below and on drawings.

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES          COST

ITEM:   A51 -  REBUILD STONE MASONRY
Dismantle and reconstruct tomb stone walls.  Harvesting, cleaning and re-
setting of existing stones included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER               CUBIC FOOT 64 C.F. $_____________

ITEM:   A52 -  REBUILD BRICK MASONRY
Dismantle and reconstruct tomb brick walls measured by the gross square
foot per wythe of exposed face.  Harvesting, cleaning and replacement of
existing bricks (preferred) or provision of new bricks included.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER             SQUARE FOOT 240 S.F. $_____________



Project Manual #11-78 – Historic Newton Tomb Restoration Project
Page 24 of 125

BID ITEM SHEETS                                                                                                         PAGE 11

     ESTIMATED   UNIT         TOTAL
ITEM DESCRIPTION & BID PRICE      QUANTITIES         COST

ITEM:   A53 -  STONE CONSERVATION
Conserve and repair existing stones and plaques as described on drawings
and in Section 04550.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________)PER                 LUMP SUM 1 L.S.  $_____________

ITEM:   A54 -  ALL REMAINING AND INCIDENTAL WORK
All remaining work to be performed by the lump sum as a non-measured
item, including all temporary shoring and support, permits, trash disposal and
all incidentals as well as all work indicated on the contract documents that
are not described as unit cost items.

THE SUM OF:
________________________________________________   DOLLARS
AND____________________________________________  CENTS

($__________________________________) PER                   LUMP SUM 1 L.S. $_____________

                                          TOTAL FOR ALTERNATE #5 ITEMS: $                       

TOTALS FOR THE BASE BID, ALTERNATE #1, ALTERNATE #2, ALTERNATE #3, ALTERNATE #4 AND ALTERNATE #5
MUST ALSO BE ENTERED IN “PARAGRAPH C” ON THE BID FORM .

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary,
add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1. FIRM NAME: _________________________________________________________

2. WHEN ORGANIZED: ____________________________________

3 INCORPORATED? ٱ YES   ٱ NO  DATE AND STATE  OF INCORPORATION: _______________

* 4. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED

DATE OFCOMPLETION:

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

* 5. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?

NO ٱ  YES ٱ

IF YES, WHERE AND WHY?

_____________________________________________________________________________________

_____________________________________________________________________________________

* 6. HAVE YOU EVER DEFAULTED ON A CONTRACT? ٱ YES  ٱ NO

IF YES, PROVIDE DETAILS.

_____________________________________________________________________________________

_____________________________________________________________________________________

* 7. LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

_____________________________________________________________________________________

* 8.       IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS
COMPLETED BY YOUR FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A
MINIMUM  OF FOUR (4) CONTRACTS SHALL BE LISTED.  PUBLICLY BID CONTRACTS ARE
PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID? ٱYES NO ٱ  
TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)
_____________________________________________________________________________________

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID? ٱYES NO ٱ  
TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)
_____________________________________________________________________________________

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID? ٱYES NO ٱ  
TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)
_____________________________________________________________________________________

PROJECT NAME:  _____________________________________________________________________
OWNER:   ____________________________________________________________________________
CITY/STATE:   ________________________________________________________________________
DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: _________________
PUBLICLY BID? ٱYES NO ٱ  
TYPE OF WORK?:   ____________________________________________________________________
CONTACT PERSON:  ___________________________    TELEPHONE #:   (____)_________________
CONTACT PERSON'S RELATION TO PROJECT?:   _________________________________________
(i.e., contract manager, purchasing agent, etc.)

9. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the
recitals comprising this statement of Bidder's qualifications and experience.

DATE: ____________ BIDDER: ________________________________________

SIGNATURE:  ____________________________________________

PRINTED NAME: _______________________________________  TITLE: _______________________

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall
mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

____________________________________
                                                                               (Signature of individual)

                                                                           

Name of Business
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CONTRACT FORMS

The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to this
bid.

The forms are provided for informational purposes only.

None of the following forms are required at the time of bid submittal.



Project Manual #11-78 – Historic Newton Tomb Restoration Project
Page 29 of 125

CITY-CONTRACTOR AGREEMENT

CONTRACT NO. C-                        

THIS AGREEMENT made this        day of                    in the year Two Thousand and Eleven by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the consideration hereinafter set forth agree as follows:

ARTICLE 1. STATEMENT OF WORK.  The Contractor shall furnish all labor, materials, and equipment and perform all
work required in strict accordance with the Contract Documents for the following project:

HISTORIC NEWTON TOMB RESTORATION PROJECT

ARTICLE 2. TIME OF COMPLETION.  The Contractor shall commence work under this Contract on the date specified in
the written notice of the City to proceed and shall fully complete all work hereunder within the time specified in
the Summary of Work and Specific Work Requirements of the Project Manual.  Time is of the essence with
regard to this contract.  Failure to complete within the time specified shall be subject to the assessment of
liquidated damages in accordance with the provisions contained in the Project Manual.

ARTICLE 3. THE CONTRACT PRICE.  The City shall pay the Contractor for the full and satisfactory performance of the
Contract a sum not to exceed:

ARTICLE 4.  CONTRACT DOCUMENTS.  The Contract Documents consist of the following documents which are either
attached to this Agreement or are incorporated herein by reference:

a. This CITY-CONTRACTOR Agreement;

b. The City's Invitation For Bid #11-78 issued by the Purchasing Department;

c. The Project Manual for Historic Newton Tomb Restoration Project including the Instructions to
Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate
Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate schedules if
applicable; The Supplementary Special Conditions; General Requirements and Project Specifications;
and Drawings, if included or referenced therein;

d. Addenda Number(s)         ;

e.   The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

f.  Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this
Project;

g.  Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after
execution of this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the
entire Agreement between the CITY and the CONTRACTOR.
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ARTICLE 5.  ALTERNATES.  The following Alternates have been accepted and their costs are included in the Contract Price
stated in Article 3 of this Agreement:

Alternates:                                          

ARTICLE 6. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated
herein by reference and the Contractor agrees to comply with same.

IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR                     CITY OF NEWTON

By________________________________ By                                                                      
Title______________________________ Chief Procurement Officer

Date______________________________ Date                                                                   

By                                                                      
Affix Corporate Seal Here  Museum Director

Date                                                                   

By                                                                      
     Commissioner of Parks and Recreation

Date                                                                   

City funds in the amount of $                          Approved as to Legal Form and
are available in account number Character
21B60302                                                         

By                                                                      
I further certify that the Mayor, or his designee,  Associate City Solicitor
is authorized to execute contracts and
approve change orders Date                                                                   

By_______________________________ CONTRACT AND BONDS APPROVED
      Comptroller of Accounts

Date ____________________________ By_________________________________
Mayor or his designee

Date                                                                   



Project Manual #11-78 – Historic Newton Tomb Restoration Project
Page 31 of 125

CERTIFICATE OF AUTHORITY - CORPORATE

1. I hereby certify that I am the Clerk/Secretary of ________________________________________

       (insert full name of Corporation)

2. corporation, and that ______________________________________________________________
                           (insert the name of officer who signed the contract and bonds.)

3. is the duly elected     ______________________________________________________________
                                (insert the title of the officer in line 2)

4. of said corporation, and that on _____________________________________________________
       (insert a date that is ON OR BEFORE the date the

        officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

5. _____________________________________ the _____________________________________
              (insert name from line 2)                          (insert title  from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

6. ATTEST: _______________________________________ AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

7. Name:  _________________________________________
(Please print or type name in line 6)*

8. Date:  __________________________________________
(insert a date that is ON OR AFTER the date the

  officer signed the contract and bonds.)

*  The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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ATTESTATION

Pursuant to MG c. 62C, § 49A, the undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that,
to the best of the undersign's knowledge and belief, the Contractor is in compliance with all laws of the Commonwealth relating
to taxes, reporting of employees and contractors, and withholding and remitting child support.*

_____________________________________ _________________________________
**Signature of Individual *** Contractor's Social Security Number
    or Corporate Contractor (Mandatory)                              (Voluntary) or Federal Identification Number

By:  ________________________________ Date:  ____________________________
       Corporate Officer
       (Mandatory, if applicable)

* The provision in the Attestation relating to child support applies only when the Contractor is an
    individual.

** Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause.

*** Your social security number will be furnished to the Massachusetts Department of Revenue to determine whether you have
met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.  This request is made under the authority of GL c. 62C, § 49A.
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CITY OF NEWTON, MASSACHUSETTS

PERFORMANCE BOND

Know All Men By These Presents:

That we,                                                               , as PRINCIPAL, and                                                                                     , as

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of 

dollars ($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves,

our respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of                   , 2011 for the

construction of                                                                                                                                             in Newton, Massachusetts.

(Project Title)

Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well

and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept

and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or

without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly keep

and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications,

alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications,

alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in

full force, virtue and effect.

In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the employment

of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that said

SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of ______ 2011.

PRINCIPAL                         SURETY

                                                                                                                                                                        

BY                                                                       BY                                                                                    

           (SEAL)                              (ATTORNEY-IN-FACT) (SEAL)

                                                                              
(Title)

ATTEST:                                                                   ATTEST:                                                                         
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we,                                                               , as PRINCIPAL, and                                                                                     , as

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of 

dollars ($_________________) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves,

our respective heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of                     , 2011, for the

construction of                                                                                                                                             in Newton, Massachusetts.

(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall

pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include

any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this       day of           2011.

PRINCIPAL                         SURETY

                                                                                                                                                                        

BY                                                                       BY                                                                                    

           (SEAL)                              (ATTORNEY-IN-FACT) (SEAL)

                                                                              
(Title)

ATTEST:                                                                         ATTEST:                                                                         
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CITY OF NEWTON

GENERAL CONDITIONS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

ARTICLE 1

Refer to attached contract drawings totaling 22 pages.

ARTICLE 2

Definitions

The word "Director" shall mean the official duly authorized to act for the City of Newton in the execution of the work of
this contract, acting directly or through properly authorized agents.

The word "Engineer," or "City Engineer," shall mean the City Engineer of the City of Newton, acting directly or through
properly authorized agents, such agents acting within the scope of the particular duties entrusted to them.

The word "Contractor" shall mean the party or parties contracting to perform the work covered by this contract or his, or
their, legal representatives, successors or assigns.

The word "Plan" shall mean plans referred to and included in the Project Manual for this contract. The word "City" shall
mean the City of Newton.

ARTICLE 3
Plans, Drawings, Profiles

1.  The work shall be done in accordance with plans referred to in Article 1 and such further working and detail plans,
drawings and profiles as may be furnished from time to time by the Engineer.  All said plans, general and detail, are to be deemed
a part of this contract, and the said plans, specifications and contract are to be considered together, so that any work mentioned in
the contract, though not shown on the plans, and any work shown on the plans though not mentioned in the contract, is to be
executed by the Contractor as a part of this contract.  Figured dimensions are to prevail over scale.  All things which in the
opinion of the Engineer may fairly be inferred from the contract, plans and specifications, are to be executed by the Contractor as
a part of the contract; and the Engineer shall be sole judge as to whether detail plans, drawings and profiles conform to the
general plans and the contract.

Discrepancy in Plans

2.  The Contractor shall carefully examine all said plans, profiles, drawings, specifications and orders; all figures,
dimensions, lines, marks and scales thereof, and all directions of the Commissioner and the Engineer relating to the work, and
conform to those in relation to which there is no doubt or discrepancy, but at once submit all cases of doubt or discrepancy to the
Engineer for adjustment.  Anything done on any part of the work for which special information or drawing should be procured,
unless done in accordance with such information or drawing, or anything done in relation to which there is doubt or discrepancy,
except in accordance with the adjustment thereof, or done in violation of law or public authority, is to be redone if the
Commissioner shall so direct.

ARTICLE 4
Inspection

1.  The Contractor in carrying on the contract shall conform to all determinations and directions of the Engineer relating to
the proper interpretation of the plans, specifications, profiles or drawings, the fitness of persons employed on the work or the
number thereof, or the suitableness, amount, quality, and value of anything done or any materials used, and the Contractor shall
permit the Commissioner and the Engineer and persons designated by them to enter upon the work and inspect the same at all
times and in all places, and shall provide safe and convenient facilities for making such entry and inspection.
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ARTICLE 5
Change in Plans and Work

1.  The City, acting through the Commissioner and upon his written order only, from time to time given to the Contractor or
his foreman, may change, increase or take away any part of the work, or change the specifications, plans, drawings, form or
materials thereof.  Any deduction or addition thereto is to be allowed, or paid for at a price to be determined, within not more
than 15 days of the completion of the change, by the City Engineer acting in the same capacity as an architect in a building
contract as between owner and contractor.  Any demand for addition or deduction must be made in writing to the City Engineer
within seven (7) days of the time change was ordered.

ARTICLE 6
Time and Manner of Doing the work - Beginning and Completion

1.  The Contractor shall begin work upon receipt of written Notice to Proceed.  Once begun the work shall be carried out in a
continuous and uninterrupted fashion with sufficient workforce and resources to assure completion by the date for completion established
by the Contract Documents.

2.  The Contractor shall carry on the work in accordance with the requirements of law and of all other public authorities,
and to the satisfaction of the Commissioner; he shall give all notices, take out all permits, pay all charges and fees, give personal
supervision to the work and keep thereon a competent foreman and sufficient employees, skilled in the several parts which are
given them to do.

Maintenance of Travel

3.  The Contractor shall conduct his work so as to interfere as little as possible with public travel, and shall give property
owners proper means of access to their property where existing access has been cut off by the work.  The Contractor shall keep
the streets open for through travel except where, in the opinion of the Commissioner, it is necessary to close the street.  The
continuous length of the street occupied for the work shall be kept as short as possible, and no part of the work shall be
unnecessarily delayed.  Wherever the Commissioner shall direct, trenches shall be bridged by the Contractor in a proper and
secure manner so as not to interrupt travel.  Free access shall be maintained at all times to all water gates, gas gates, and fire
hydrants.

Abandonment of Work by Contractor

4.  In the event the City Engineer certifies to the Commissioner that the work is not being so carried forward or if the
Contractor at any time is not carrying on the work to the satisfaction of the Commissioner, or is not observing any of the
provisions of the contract, or has abandoned the work, or become insolvent or assigned his property, the City, acting by the
Commissioner and at his discretion, may, with or without notice to the Contractor, or advertising for doing the work, and by
contract, day labor or otherwise, do any part of the work which the Contractor has failed to do or replace any part not done to the
satisfaction of the Commissioner, or take possession of the work and complete the same, and in doing so may use any
implements, machinery or materials on or about the work which are the property of the Contractor, charging the Contractor any
excess cost for completing the work, which excess cost the Contractor agrees to pay.

ARTICLE 6A
Liquidated Damages

1.  In case the work embraced in the contract shall not have been completed by the date stipulated therein, the Contractor
shall pay to the City of Newton as liquidated damages a designated sum per calendar day for the entire period of overrun in
accordance with the following Schedule of Deductions, and in addition, the Contractor shall pay without reimbursement the
entire cost of all traffic officers, railroad flagmen, inspectors, or other personnel the City Engineer and/or the Chief Engineer of
the railroad determines to be necessary during the period of overrun of time.

SCHEDULE OF DEDUCTIONS

Original Contract Amount                                   Daily Charge
From More Than     To and Including                          Per Calendar Day

$ 0.         $    25,000.                                 $ 30.
25,000.             50,000.                                   50.

     50,000.             100,000                                   100.
    500,000.          1,000,000.                                  150.

  1,000,000.          2,000,000.                                  200.
  2,000,000.                                                              300.
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2.  Whatever sum of money may become due and payable to the City of Newton by the Contractor under this Article may
be retained out of money belonging to the Contractor in the hands and possession of the City of Newton.  It is agreed that this
Article shall be construed and treated by the parties to the contract not as imposing a penalty upon said Contractor for failing fully
to complete said work as agreed on or before the time specified in the proposal, but as liquidated damages to compensate said
City of Newton for all additional costs incurred by it because of the failure of the Contractor fully to complete said work on or
before the date of completion specified in the proposal.

ARTICLE 6B

Delays and Extensions of Time

1.  If the Contractor is delayed at any time in the progress of the work by an act or neglect of the City, or by changes in the
work ordered by the City, or by unseasonably inclement weather, or by other causes deemed by the City Engineer to be beyond
the Contractor’s control, and which the City Engineer determines may justify delay, then the time for completion may be
extended for such reasonable time as the City Engineer may determine.

2.  No such extension of time will be allowed unless the Contractor submits a written request for an extension to the City
Engineer no later than 10 calendar days of the start of the occurrence or event giving rise thereto.  Each such request must describe the
occurrence or event and specify the manner and extent that such occurrence or event is causing or has caused a delay in the work.  The
City Engineer shall promptly investigate each request and make his written determination to the Commissioner and the Contractor within
10 days after receipt of the request.  In his determination the City Engineer may either grant, deny, or modify the length of the requested
extension.

3.  If the City Engineer’s determination so warrants, the Commissioner shall authorize a written Change Order to the Contract
extending the time for completion.  No extension of time shall be deemed as granted until said Change Order has been duly executed by
the parties.

4.  Change Orders which may be executed by the City and the Contractor in connection with additions, extra labor and/or extra
materials shall not be considered as allowing extensions of the time for completion unless the change order expressly specifies that
additional time is allowed in connection with the work under the change order.  Once a Change Order has been executed by the parties,
any request by the Contractor for an extension of time based solely on the fact that additions, extra labor and/or extra materials are
required by the Change Order will be denied by the City Engineer.

5.  Permitting the Contractor to continue and finish the work or any part of it after the times fixed for its completion, or after the
date to which the time for completion may have been extended, shall in no way operate as a waiver on the part of the City of Newton of
any of its rights under the contract.  The Contractor remains liable for damages caused other than by delay.

ARTICLE 7
Lines and Grades

1.  The Contractor shall retain a Registered Land Surveyor who shall furnish such boards and stakes and cause to be placed
thereon, such lines, marks and directions relating to the work as the Commissioner or City Engineer shall from time to time
direct.

ARTICLE 8
Public Service Pipes and Conduits

1.  The Contractor shall maintain such pipes or conduits of public service corporations or of the City as are across or within
the lines of the work until such time as said public service corporations or the City assume the maintenance or removal of said
pipes or conduits.  The Commissioner will notify such public service corporations to that effect on the existence of such
obstructions to the work being brought to his notice by the Contractor.  The City will relocate either temporarily or permanently
all water mains and water service pipes, or hydrants, and drains or sewers which may interfere with the work contemplated in this
contract.  (This clause is not to be construed as applying to such pipes as may be readily supported and protected during the
progress of the work.)  The cost of shutting off and turning on water in water mains during blasting shall be assumed by the City.
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Protection of Existing Structures

2.  All existing gas pipes, water pipes, sewers, drains, conduits, or other structures which are uncovered by the excavation
shall be carefully supported and protected from injury by the Contractor, and, in case of injury, they shall be restored by him,
without compensation therefor, to as good condition as that in which they were found, and shall be kept in repair until 6 months
after the completion of the work.  The Contractor shall provide suitable temporary channels for water at all water courses.
Wherever the work passes under or adjacent to street railway tracks, the Contractor shall make all necessary arrangements with
the railway company for doing any work which may affect the property of the company or interfere with the operating of the
railway, and he shall be liable for any damage that may be caused by any act, omission or neglect on his part, and shall pay all
expenses of every kind incidental to this work.

Changing the Location of Existing Structures

3.  Whenever it becomes necessary to change the location of any water or gas pipes, sewers, drains, conduits or other
structures not otherwise provided for in these specifications, the Contractor shall do the whole or such portions of the work of
making such changes as the Commissioner may require, and shall receive in payment therefor the reasonable cost of the work
done as determined by the Commissioner plus 15 per cent of such cost.  In estimating such cost, no allowance shall be made to
the Contractor for the use of tools not especially provided for this work, for general superintendence, or for any overhead
expenses except liability insurance.

ARTICLE 9
Co-operation with Other Contractors

1.  The Contractor shall conduct the work in such manner as not to interfere with other work being done by the City, by
contract or otherwise, and if deemed necessary by the Commissioner, the work under this contract shall conform to the progress
of said other work; shall co-operate with other contractors or employees who may be doing work for the City, and with public
service corporations affected by the work, in arranging for storage places, connections, bracings, temporary support for structures,
repairs, etc.

ARTICLE 10
Subcontracts

1.  The Contractor, in any contract with a Subcontractor, shall provide that the Subcontractor shall be subject to all
specifications, terms, provisions, conditions, requirements and liabilities set forth in this contract so far as such specifications,
terms, provisions, conditions, requirements and liabilities are applicable to the work to be done under such Subcontract, and shall
also provide that such Subcontract shall be terminated by the Contractor whenever the Commissioner shall certify to him in
writing that in his opinion the work of the Subcontractor is unnecessarily or unreasonably delayed or that the Subcontractor has
violated any of the provisions of this contract.  The Contractor shall at once terminate such subcontract if the Commissioner, after
certifying as aforesaid, shall in writing direct the Contractor to make such termination.

2.  Subcontracts shall be made in writing and the Contractor shall furnish the Commissioner with a copy of his subcontracts
on demand.

3.  Pursuant to the provisions of M.G.L. Ch. 30, Sec. 39F (1), the following provisions are included in the General
Conditions:

     (a)  Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor
shall pay to each subcontractor the amount paid for the labor performed and the materials furnished by that subcontractor, less
any amount specified in any court proceedings barring such payment and also less any amount claimed due from the
subcontractor by the general contractor.

    (b)  Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the
plans and specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the
estimated cost of completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding
authority shall pay that amount to the general contractor.  The general contractor shall forthwith pay to the subcontractor the full
amount received from the awarding authority less any amount specified in any court proceedings barring the payment and also
less any amount claimed due from the subcontractor by the general contractor.

    (c)  Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this
paragraph for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the
account of the subcontractor; and the awarding authority shall take reasonable steps to compel the general contractor to make
each such payment to each such subcontractor.  If the awarding authority has received a demand for direct payment from a
subcontractor for any amount which has already been included in a payment to the general contractor or which is to be included
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in a payment to the general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding
authority shall act upon the demand as provided in this section.

    (d)  If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor
has not received from the general contractor the balance due under the subcontract including any amount due for extra labor and
materials furnished to the general contractor, less any amount retained by the awarding authority, the demand shall be by a sworn
statement delivered to or sent by certified mail to the awarding authority, and a copy shall be delivered to or sent by certified mail
to the general contractor at the same time.  The demand shall contain a detailed breakdown of the balance due under the
subcontract and also a statement of the status of the completion of the subcontract work shall be valid even if delivered or mailed
prior to the seventieth day after which the subcontractor has substantially completed the subcontract work.  Within ten days after
the subcontractor has delivered or so mailed the demand to the awarding authority and delivered or so mailed a copy to the
general contractor, the general contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by
certified mail to the awarding authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same
time.  The reply shall contain a detailed breakdown of the balance due under the subcontract including any amount due for extra
labor and materials furnished to the general contractor and of the amount due for each claim made by the general contractor
against the subcontractor.

    (e)  Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day
after substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the
balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less
any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of
work (ii) specified in any court proceedings barring such payment, or, (iii) if the reply shall not deduct from a direct payment any
amount as provided in part (iii) if the reply is not sworn to, or for which the sworn reply does not contain the detailed breakdown
required by subparagraph (d).  The awarding authority shall make further direct payments to the subcontractor forthwith after the
removal of the basis for deductions from direct payments made as provided in parts (i) and (ii) of this subparagraph.

    (f)  The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of
subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in
Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify
the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit.  The bank shall pay the
amount in the account, including accrued interest, as provided in an agreement between the general contractor and the
subcontractor or as determined by decree of a court of competent jurisdiction.

    (g)  All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account or
accounts in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of
receipt of a demand for direct payment from a subcontractor and out of amounts which later become payable to the general
contractor and in the order of receipt of such demands from subcontractors.  All direct payments shall discharge the obligation of
the awarding authority to the general contractor to the extent of such payment.

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with deposits in
interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for
direct payment received from subcontractors.  All such amounts shall be earmarked for such direct payments, and
the subcontractors shall have a right in such deductions prior to any claims against such amounts by creditors of the
general contractor.

ARTICLE 11
Compensation for Work

1.  Subject to any provisions in Paragraph 7, the price named in the proposal and accepted by the City shall be paid by the
City and received by the Contractor as full compensation for furnishing materials and for use of tools, forms, machinery and other
implements, and for labor in moving materials and executing all the work contemplated in this contract, also for loss or damage
arising from delay however occasioned, or out of the nature of the work aforesaid or from the action of the elements, from floods,
or from any unforeseen obstructions or difficulties which may be encountered in the prosecution of the same and for all risks of
every description connected with the work and for well and faithfully completing the work in the proper manner and according to
the plans and specifications and requirements of the Commissioner under them.

2.  During the first week of each calendar month, the City Engineer shall cause all work done by the Contractor during the
previous month to be measured and shall estimate the value thereof and, on or before the 10th of each month issue a certificate to
the Commissioner of the measurements and the amount due the Contractor according to the terms of his contract.
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3.  The City shall pay the Contractor on approval of the Commissioner monthly on or before the 18th of each month for all
work done during the preceding month according to the aforementioned certificate of the City Engineer, less 5 per cent of the
amount of such work and less any amounts due the City by the Contractor.

4.  Within ten days after the completion of the work as determined by the Commissioner, the City Engineer shall issue to the
Commissioner a final certificate of the total amount of work done and the money due the Contractor therefor, crediting thereon the
amounts of the previous payments.  In making the final certificate, the City Engineer shall not be bound by any preceding certificate or
estimate of the amount of work done or materials furnished.

Final Payment--Claims Against Contractor

5.  At the expiration of 65 days after the completion of the work as determined by the Commissioner, the City shall, unless
claims are made or notice of liability against the City is given, pay the Contractor, on the approval of the Commissioner, the
percentages retained and the balance due the Contractor according to the aforementioned final certificate of the City Engineer less
any indebtedness of the Contractor to the City.  If a claim or claims are made, or notice of liability given, such amounts due the
Contractor may be paid upon satisfaction of such claims or upon furnishing of indemnity to said City against all loss, cost,
damage or expense by reason of such claims.  In the event of no known claims or liens the City may, at its option, pay within 35
days.

6.  The City, on making any payment after the completion of the work, shall be released from all claim or liability to the
Contractor for anything done or used, or for any loss or injury sustained in carrying on the contract, or for any act, omission,
neglect or mistake of the City or any person relating to or affecting the contract, except for the balance of any sum retained as
aforesaid.

Extra Work

7.  The Contractor shall be paid for any additions, or deductions as provided in Article 5, paragraph 1, and for extra labor
done by, and for extra materials furnished by him in compliance with the written order only of the Commissioner, calling for
work not similar in character to that covered by the items given in the proposal, and for which no price is set in the said written
order, the direct (not including consequential) cost to the Contractor, as determined to be reasonable by the Commissioner, plus
fifteen per cent of said costs as so determined in regard to labor only.  For teams or trucks so furnished, no payment shall be made
to the Contractor beyond the current local rate as determined by the Commissioner in each case.  The direct cost of labor may
include the cost of mechanics and laborers furnished and a reasonable proportion of the time of the foreman and timekeeper, but
it shall in no case include any charge for the use of tools, for establishment charges or for time spent by the Contractor.  The
actual cost of insurance on extra pay rolls and of materials furnished for extra work, shall be paid without any addition.  The labor
and materials so ordered shall constitute a part of the work to be done under the contract; and all and singular the provisions of
the contract shall apply to said labor and materials as if the same were specified therein.  The Contractor shall have no claim for
the above mentioned extra labor and materials unless he furnishes the details and bills therefor within one week after doing any
such labor or furnishing any such materials.

8.  No claim of the Contractor against the City under this contract shall be deemed valid unless such claim is presented to
the Commissioner within ten days from the time when the Contractor first knows of, or has opportunity to know of, the acts and
circumstances on which such claim is based.

9. A payment or payments to the Contractor, in cases where these provisions or any of them, are not complied with, shall
not be construed as a waiver of said provisions or any part thereof.

Contract Made Subject to Appropriations

   10.  This contract is made subject to appropriation heretofore made and shall not be altered unless the Contractor, the sureties
on the bond, if any, the officer making the contract and the Mayor shall in writing agree thereto.

ARTICLE 12
Responsibility for Work--Contractor's Responsibility

1.  The Contractor has made his proposal from his own examinations and estimates, and shall not hold the City, its agents,
or employees, responsible for or bound by, any schedule, estimate, sounding, boring, or any plan of any part of the work; shall, if
any error in any plan, drawing, specification or direction relating to anything to be done under the contract come to his
knowledge, report it at once to the Commissioner; shall not, except as the Commissioner shall authorize in writing, assign or
sublet any part of the contract except for the supply of materials and plant, or of anything to be done thereunder; shall, subject to
the provisions of the contract take all responsibility of, and bear all losses resulting to him in carrying on the contract, and shall
assume the defense of, and hold the City, its agents and employees harmless from all suits and claims against them, or any of
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them, arising from the use of any invention, patent or patent right, material, labor or implement, by or from any act or omission or
neglect of the Contractor, his Subcontractor, his agents or employees, in carrying on the contract, or for any liability of any nature
arising under the contract.  The Contractor shall be solely responsible and liable for, and shall fully protect and indemnify the City
against all claims for damages to persons or property occasioned by or resulting from blasting or other methods or processes in
the work of construction, whether such damages be attributable to negligence of the Contractor, his employees or his
Subcontractor or otherwise.

ARTICLE 13
LIGHTS--GUARDS

1.  The Contractor shall assume all responsibilities of the work and take all proper precautions to protect persons and
property from injury and unnecessary interference; leave a reasonably unobstructed way along public and private places for
pedestrians, teams, and vehicles, and for access to hydrants; provide proper walks over or around any obstruction made in a
public or private place in carrying on the contract, and maintain from the beginning of twilight through the whole of every night,
on or near the obstruction sufficient lights and guards to protect travelers from injury thereby, and if, after one notification from
the Commissioner that said lights and guards are not sufficient, the Contractor has not placed additional lights and guards to the
satisfaction of the Commissioner, the Commissioner shall have the right to take charge of that part of the work at the expense of
the Contractor.  While the work is suspended he shall keep all roadways and sidewalks in proper condition, and when the work is
completed put the place and vicinity in proper condition and so leave them.

The Contractor shall provide proper means of access to property where the existing access is cut off by the Contractor and
replace or put in good condition every conduit, catch-basin, tree, wall, fence, or other thing injured by the Contractor in carrying
on the contract, unless the same has been permanently done away with, on approval of the Commissioner, as being necessary to
the proper carrying on of the contract.

ARTICLE 14
Guaranty

1.  Any settlement or other defect, or the failure of any part of the structure or the work due to defective materials or
workmanship, that occurs within one year after the work is completed, is to be immediately repaired by the Contractor.  In the
event of any such settlement, defect, or failure causing liability to the City for damage to persons or property, the Contractor does
by this clause agree to hold the City harmless and to assume the defense of any claims therefor.

2.  Responsibility under this guaranty for the adequacy of the work does not relieve the Contractor of his obligation to
comply with the terms of the contract and to conform to all the requirements of the plans and specifications, nor does it give him
the right to deviate in any way from the details of design of the structure or the work.

ARTICLE 15
Defective Work and Materials

1.  The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his contract as herein
described, and defective work shall be made good and unsuitable materials may be rejected, notwithstanding that such work and
materials have been previously overlooked by the Engineer and accepted or estimated for payment.  If the work or materials, or
any part thereof shall be found defective at any time before the final acceptance of the whole work, the Contractor shall forthwith
make good such defect in a manner satisfactory to the Engineer, and if any material brought upon the ground for use in the work
or selected for the same, shall be condemned by the Engineer as unsuitable or not in conformity with the specifications, the
Contractor shall forthwith remove such materials from the vicinity of the work.  Nothing in this contract shall be construed as
vesting in the Contractor any right of property in the materials used after they have been attached or affixed to the work or the
soil, but all materials shall, upon being so attached or affixed, become the property of the City of Newton.

ARTICLE 16
Employment of Labor

1.  The Contractor shall give preference in employment, first to citizens of Massachusetts, second, to other citizens of the
United States; and shall allow all employees on said work to lodge, board and trade where they choose, and shall not obstruct any
other person in doing work for the City; and shall conform to all labor laws of the Commonwealth; and no laborer or teamster,
workman or mechanic working within this Commonwealth in the employ of the Contractor or Subcontractor or other person
doing or contracting to do the whole or a part of the work contemplated by the Contractor shall be requested to, or required to, or
work more than eight hours in any one calendar day.  This contract is subject to all the laws of the Commonwealth, and
ordinances of the City and if any clause thereof does not conform to such laws and ordinances, such clause shall be void and such
laws and ordinances operated in lieu thereof.
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ARTICLE 17
Laws and Regulations--Contractor to Comply with Law

1.  The Contractor shall keep fully informed of all existing or future acts of the legislature, and of all municipal ordinances,
prohibitions, rules and regulations in any manner affecting the conduct of the work, and of all orders or decrees of any body or
tribunal having any jurisdiction or authority over the materials, times, places and actions of those employed in the work embraced
in the contract.  The Contractor shall at all times observe and comply with all existing and future acts, ordinances, prohibitions,
rules, regulations, orders and decrees; and shall protect and indemnify the city and its employees against any and all claims
arising from or based on any violation of such acts, ordinances, prohibitions, rules, regulations, orders or decrees, and against all
violations of law by the Contractor or his agents or employees.

END OF SECTION
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THE CITY OF NEWTON,   MASSACHUSETTS
SUPPLEMENTAL EQUAL EMPLOYMENT OPPORTUNITY

ANTI-DISCRIMINATION AND AFFIRMATIVE ACTION PROGRAM

I. The requirements hereinafter set forth apply to construction contracts which involve an expenditure by the City of
$50,000 or more.

II.  For purposes of this contract "minority" refers to Asian Americans, Black, Hispanics American Indians and Cape
Verdeans.  The City refers to the- City of Newton

III.  During the performance of this contract the Contractor and all of (his) Subcontractors (hereinafter collectively referred to
as the Contractor) , for himself, his assignees, and successors ,in interest, agree as follows:

1. In connection with the performance of work under this contract, the Contractor shall not discriminate against any
employee or applicant for employment because of race, color, religious creed, national origin, age or sex. The
aforesaid provision shall include, but not be limited to, the following: layoff; termination; rates of pay or other forms
of compensation; conditions or privileges of employment; and the selection of apprenticeship. The Contractor shall
post hereafter in conspicuous places, available for employees and applicants for employment, notices to be provided
by the City setting forth the provisions of the Fair Employment Practices Law of the Commonwealth (MGL Chapter
151B) . (See Attachment A)

2. In connection with the performance of work under this contract, the Contractor shall undertake in good faith,
affirmative action measures designed to eliminate any discriminatory barriers in the terms and conditions of
employment on the grounds of race, color, religious creed, national origin, age or sex, and to eliminate and remedy
any effects of such discrimination -.in the past. Such affirmative action shall. entail positive and aggressive measures
to ensure equal employment: opportunity in the areas of hiring, upgrading, demotion or transfer, recruitment, 'Layoff
or termination, rate of compensation, and in-service or apprenticeship training programs. This affirmative action shall.
include all action required to guarantee equal employment opportunity for all persons, regardless of race, color,
religious creed, national origin, age or sex. A 'purpose of- this provision is to ensure to the fullest extent possible an
adequate supply of skilled tradesmen for this and future City public construction projects

IV.
1. As part of this obligation of remedial action under the foregoing section, the contractor shall maintain on this project a

not less than 5 percent ratio of minority employee man hours to total man hours in each job category, including, but
not limited to, bricklayers, carpenters, cement masons, electricians, ironworkers, operating engineers, and those
"classes of work" enumerated in Section 44C of Chapter 149 of the Massachusetts General Laws.

2. In the hiring of minority journeymen, apprentices, trainees and advanced trainees, the Contractor shall rely on
referrals, from the Contractor's affirmative action program approved by the City, traditional referral methods utilized
by the construction industry, and referrals from agencies, not more than three in number at any one Time, designated
by the Liaison Committee or the City.

V.
1. At the discretion of the City, there may be established for the life of this contract a body to be known as the Liaison

Committee, The Liaison Committee shall be composed of the Compliance Officer and one representative each from
the Departments administering this project, hereinafter called the administering Departments, and such other
representatives as may be designated by the City.

2. The Contractor (or, his/her agent, if any, designated by him/her as the onsite equal employment opportunity officer)
shall recognize the Liaison Committee as the affirmative action body, and shall establish a continuing working
relationship with the Liaison Committee on all matters related to minority recruitment, referral, employment and
training.

3. The Contractor shall prepare manning tables on a quarterly basis.*  These shall be broken down into projections, by
week, for workers required in each trade. Copies shall be furnished one week in advance of the initiation of work and
quarterly thereafter to the City and to the Liaison Committee.

4. Records of employment referral orders, prepared by the Contractor, shall be made available to the
City and to the Liaison Committee on request.
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5. The contractor shall prepare weekly reports in a form approved by the City of hours worked in each trade by each
employee, identified as minority or non-minority.  Copies of these reports shall be provided at the end of each week
to the City and to the Liaison Committee.

* If job is less than three months, prepare for length of job.

VI.  If the Contractor shall use any sub contractor on any work performed under this contract, he/she shall Lake
affirmative action to negotiate with qualified minority subcontractors. This affirmative action shall cover both
pre-bid and post-bid periods. It shall include notification to the State Office of: Minority Business Assistance or
As designee, while bids are in preparation, of all products, work or services for which the Contractor intends to
negotiate bids.

VII. In the employment of journeyman, apprentices, trainees, and advanced trainees, the Contractor shall give preference
to citizens of the Commonwealth who have served in the armed forces of the United States in time of war and have
been honorably discharged therefrom or released from active duty therein, and who are qualified to perform the work
to which the employment relates, and, secondly to citizens of the Commonwealth generally, and, if such cannot be
obtained in sufficient numbers, then to citizens of the United States

VIII. A designee of the City and a designee of the Liaison Committee shall each have the right of access no the
Construction site,

IX. Compliance with Requirements
The Contractor shall comply with the provisions of Chapter 151B of the Massachusetts General Laws, which
are herein incorporated by reference and made as amended by Executive Order 227, and of Chapter 151B as
amended, of the Massachusetts General Laws, both of which are herein incorporated by reference and made a
part of this contract.

X. Non-Discrimination
The Contractor, in the performance of all work after award, and prior to completion of the contract work, will not
discriminate on the grounds of race, color, religious creed, national origin, age or sex in employment practices, in the
selection or retention of  sub-contractors, or in the procurement of materials and rentals of equipment.

XI. Solicitations for sub-Contracts and for the Procurement of Materials and Equipment
In all solicitations either by competitive bidding or negotiation made by the Contractor either for work to be
performed under a subcontract or for the procurement of materials or equipment, each potential subcontractor or
supplier shall be notified in writing by the Contractor of the Contractor's obligations under his contract relative to
non-discrimination and affirmative action.

XII. Bidders Certification Requirement

1. The following certification statement will be inserted in the bid document just above the bidder's signature.

"The bidder hereby certifies he shall comply with tile minority manpower ratio and specific action
steps contained in the City of Newton, Massachusetts Supplemental Equal Employment-- Opportunity
Anti-Discrimination and Affirmative Action Program. The Contractor receiving the award of the
contract shall be required to obtain from each of its subcontractors and submit to the contracting or,
administering agency prior to the performance of any work under said contract a certification by said
subcontractor, regardless of tier, that it will comply with the minority manpower ratio and specific
affirmative action steps contained in the City of Newton Massachusetts Supplemental Equal
Employment Opportunity Anti -Discrimination and Affirmative Action Program.

XIII. Contractor's Certification
A Contractor's' certification form must be signed by all successful low bidders prior to award by the City. A
Contractor shall not be eligible for award of a contract unless the contractor has executed and submitted the
Contractor's Certification, which shall be deemed a part of the resulting contract. (See Attachment B)

XIV. Subcontractor's Certification



Project Manual #11-78 – Historic Newton Tomb Restoration Project
Page 49 of 125

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and submit: to the
Prime Contractor a subcontractor's certification setting forth the subcontractor's compliance with this program, which
shall be deemed a part of the resulting subcontract. (See Attachment C)

XV.  Compliance - Information, Reports and Sanctions
1. The Contractor will provide all information and reports Required by the administering department or, the City

on instruction issued by either of them and will permit access to its facilities and any books, records, accounts
and other sources of information which may be determined by the City to affect the employment of personnel.
This provision shall apply only to information pertinent to the City's supplementary affirmative action contract
requirements. Where information required is in the exclusive possession of another who fails or refuses to furnish
this information, the Contractor shall so certify to the administering department or the City as appropriate and
shall set forth what efforts he/she has made to obtain the information.

2. Whenever the administering department, the City, or the Liaison Committee believes the General Contractor or
any Subcontractor may not-, be operating in compliance with the terms of this Section, the City directly, or
through its designated agent, shall conduct: an appropriate investigation, and may confer with the parties, to
determine if such Contractor is operating in compliance with the terms of this Section. If the City or its agent
finds the General Contractor or any Subcontractor not in compliance, it shall make a preliminary report on
non-compliance, and notify such Contractor in writing of such steps as will in the judgement of the City or its
agent bring such Contractor into compliance. In the event. that such Contractor fails or refuses to fully perform
such steps, the City shall make a final report of non-compliance, and recommend to the administering
department the imposition of one or more of the sanctions listed below. If, however, the City believes the
General Contractor or any Subcontractor has taken or is taking every possible measure to achieve compliance, it
shall not make a final report of non-compliance. within fourteen days at the receipt of the recommendations of
the City, the administering department shall move to impose one or more of the following sanctions, as it may
deem appropriate to attain full and effective enforcement:

(a) The recovery by the administering department from the General Contractor of 1/100 of 11 of the
contract award price or $1000 whichever sum is greater, in the nature of liquidated damages or
if a Subcontractor is in non-compliance, the recovery by the administering department from the General
Contractor, to be assessed by the General Contractor as a back charge against the Subcontractor, of 1/10 of 1% of
the sub-contract price, or $400 whichever sum is greater, in the nature of liquidated damages, for each week that
such party fails or refuses to comply

(b) The suspension of any payment of part thereof due under the contract until such time as the General
Contractor or any Subcontractor is able to demonstrate his compliance with the terms of the contract;

(c) The termination, or cancellation, of the contract, in whole or in part, unless the General Contractor or
any Subcontractor is able to demonstrate within a specified time his/her compliance
with the terms of the City's affirmative action construction contract requirements; OR,

(d) The denial to the General Contractor or any Subcontractor of the right to participate in any future
contracts awarded by the administering department for a period of up to three years.

3. If at any time after the imposition of one or more of the above sanctions (unless the contract. has been terminated), a
Contractor is able to demonstrate that he/she is in compliance with this section, he/she may request the City to
suspend the sanctions conditionally pending a final determination by the City as to whether the Contractor is in
compliance. Upon final determination of the City, the administrating department, based upon the recommendation of
the City, shall either lift the sanctions or continue them.

4. Sanctions enumerated under Section XV shall not: be imposed by the City except after the General Contractor or
Subcontractor have had an opportunity for full and fair hearing with City.  The non-compliance investigation shall be
initiated without prior notice to the contractor. Any sanctions to be imposed shall be, set forth fully and completely in
writing, and may then be appealed to t-he City in writing by the Contractor.

.XIV. Severability
The provisions of this section are severable, and if any of these provisions shall be held unconstitutional by any court
of competent jurisdiction, the decision of such court. shall not, affect or impair any of the remaining provisions.
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FAIR EMPLOYMENT LAW
The Fair Employment Law declares that it is illegal to discriminate on the basis of race, color, religious

creed, national origin, sex, sexual orientation, age, ancestry or disability
IT IS UNLAWFUL:
• to print or circulate any advertisement or use any appli-

cation form which directly or indirectly specifies any
limitation on the basis of race, color, religious creed,
national origin, sex, sexual orientation, age, ancestry or
disability.

• to discharge or refuse to hire arty individual on file
basis of their race, color, religious creed, national
origin, sex, sexual orientation, age, ancestry, or
disability.

• to discriminate against any individual in matters
relating to compensation, terms, conditions, or
privileges of employment because of their race, color,
religious creed, national origin, sex, sexual orientation,
age, ancestry or disability.

• to require a woman to leave her job at some arbitrary
stage in her pregnancy or to refuse to let her return to
work until a specified time set by the employer.

• to grant a female employee at least eight weeks leave for
purposes of childbirth or to treat her absence differently
than any other absence due to disability.

• to require an employee to remain at work during any day
or part thereof that s/he observes as a religious holiday
provided that the employee gives a ten-day notice and the
absence does not cause undue hardship to the employer.

• to discharge or refuse to hire any person because of their
failure to furnish information concerning admission to a
center for the treatment of mentally ill persons.

• to discriminate against a job applicant for failure to
furnish information, written or oral, concerning.- A) an
arrest, detention or disposition regarding a violation of
law in which no conviction resulted; B) a first conviction
for any of the following misdemeanors: driving under the
influence, simple assault, speeding, minor traffic
violations, disturbance of  the peace; or C) conviction for
a misdemeanor where the date of the conviction or end of
period of incarceration, if any, occurred more than five
years prior to the employment application, and the
applicant has not been convicted of any offense within the
five years immediately before the date of application.

RETALIATION
It is illegal to retaliate against any person because s/he has opposed any practices forbidden under this Chapter or because s/he has
filed a complaint, testified, or assisted in any proceeding before the Commission. It is also illegal to aid, abet, incite, compel or
coerce the doings of any of the acts forbidden under this Chapter or to attempt to do so.

SEXUAL HARASSMENT
151B:1,18 The term "sexual harassment" shall mean sexual advances, requests for sexual favors, and other verbal
or physical conduct of a sexual nature when (a) submission to or rejection of such advances, requests or conduct is
made either explicitly or implicitly a term or condition of employment, or as a basis for employment decisions: (h)
such advances,, requests or conduct have the purpose or effect of unreasonably interfering with an individual's
work performance by creating an intimidating, hostile, humiliating or sexually offensive work environment.

COMPLAINTS
All complaints must be filed in writing. Information on the filing of complaints can be obtained by contacting the

MASSACHUSETTS COMMISSION AGAINST DISCRIMINATION at the following locations:

Boston office: Springfield office:
One Ashburton Place 436 Dwight Street
Room 601 Suite 315
Boston, MA 02108 Springfield, MA 01103
(617) 727-3990 (4 13) 739-2145

THE MASSACHUSETTS COMMIISSION AGAINST DISCRIMINATION
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Attachment B

CITY OF NEWTON

Contractors Certification

A Contractor will not be eligible for award of a contract, unless such contractor has submitted the following
certification, which is deemed a part of the resulting contract.

    CONTRACTOR'S CERTIFICATION

                                                                                                                                       Certifies that:
Contractor's Name

1. it tends to use the following listed construction trades in the work under the contract
                                                                                                                                                       and

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of
any subcontract under this contract the subcontractor certification required by these bid conditions

                                                                                                                        
(Signature of authorized representative of Contractor)

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be
forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints
received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights
Commission.



Project Manual #11-78 – Historic Newton Tomb Restoration Project
Page 52 of 125

Attachment C

CITY OF NEWTON

Subcontractors Certification

Prior to the award of any subcontract, regardless of tier, the prospective subcontractor must execute and
submit to the Prime Contractor the following certification, which will be deemed a part of the resulting
subcontractor.

SUBCONTRACTQR`S CERTIFICATION

                                                                                                                        Certifies that:
Contractor's Name

1. it tends to use the following listed construction trades in the work under the contract
                                                                                                                                                                  and

2. will comply with the minority manpower ration and specific affirmative action steps contained herein; and

3. will obtain from each of its subcontractors and submit to the contracting or administering agency prior to the award of
any subcontract under this contract the subcontractor certification required by these bid conditions

Pursuant to M.G.L. Ch. 62C, Sec. 49A, I certify under the penalties of perjury that, to the best of my knowledge and belief, I am
in compliance with all laws of the Commonwealth relating to taxes, reporting of employees and contractors, and withholding
and remitting child support.

                                                                                                         
(Signature of authorized representative of Contractor)

In order to ensure that the said subcontractor’s certification becomes part of all subcontracts under the prime contract, no
subcontract shall be executed until an authorized representative of the Administrative Agency administering this project has
determined in writing, that the said certification has been incorporated in such subcontract, regardless of tier, Any subcontract
executed without such written approval shall be void.

Any contract for the provision of goods or services to the City of Newton or any of its departments is subject to the ordinance
creating the Human Rights Commission, as it may be amended from Time to Time. Any complaints within the purview shall be
forwarded immediately to the contracting agency, and a copy shall be sent to the Human Rights Commission; any complaints
received by the contracting agency shall be forwarded to the contractor, and a copy shall be sent to the Human Rights
Commission.

END OF SECTION
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CITY OF NEWTON

       WAGE RATE REQUIREMENTS

1. GENERAL

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

B. Other duties and requirements of law which may not be specified in this section apply and are inherently part of the
Contract.

2. WAGE RATES

A. The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting
longer than one (1) year.  The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate
schedule.  Increases in prevailing wage rates shall not be the basis for a change order.

B. Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

C. Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required
by M.G.L. c 149, Sec. 34B, as amended. Such police officers shall be covered by Workmen’s  Compensation Insurance
and Employers Liability Insurance by the Contractor.

E. The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B.

F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall be
deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, §§ 26 – 27

NOTICE TO AWARDING AUTHORITIES

� 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

� 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

� 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

� 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

� The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

� The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

� The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

� All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, §27B, a true and accurate record
must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within
fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor
or public body who supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

_______________, 201____________

I,___________________________________,___________________________________
(Name of signatory party) (Title)

do hereby state:
That I pay or supervise the payment of the persons employed by
___________________________________ on the ______________________________
(Contractor, subcontractor or public body) (Building or project)

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature _________________________

Title _____________________________

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108
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CITY OF NEWTON
DEPARTMENT OF PUBLIC WORKS

SUMMARY OF WORK AND SPECIFIC REQUIREMENTS OF THE CO NTRACT
FOR PUBLIC WORKS CONSTRUCTION

I. SUMMARY OF WORK

A. The Work under the Contract consists of:

1. The restoration of the damaged tombs and monuments both above and below grade, including but not limited to:

• Dismantling and re-setting of stone and brick tomb walls
• Dismantling and re-setting of stone and brick monuments
• Filling opened tombs with sand.
• Repointing of tomb walls and monuments
• Rebuiding and repointing of damaged brick tomb vaults
• Treatment of damaged stones by a stone conservator

2. The work as shown on the Contract Documents will be completed under the Base Bid and five (5) alternates as
instructed by the City of Newton and Historic Newton.

3. All means and methods for completed the work will be determined by the Contractor.

4. All work described in the Project Manual and/or shown on the Plan(s) unless
      specifically indicated as not to be done.

B. In addition the work under the contract includes:

1. Work outside the Project Site as called for in the Project Manual and/or Plan(s) and as required for the
performance of the work.

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site.

3. All labor, materials, tools, and equipment necessary to do all the work required for the completion of each item
as specified, which shall limited not only to the exact intent mentioned, but shall include incidental work
necessary or customarily performed for the completion of that item.

4. All items not specifically mentioned or noted in the Project Manual and/or Plan(s), but which are obviously
necessary to make a complete working installation.

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and all other
costs connected with, or incidental to the work described.

II. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

A. Upon notification the Contractor shall commence the work specified in the Project Manual as directed by the City.  The
work shall proceed in a continuous uninterrupted fashion with adequately staffed crews, in a satisfactory manner, which
will assure that the work is completed in a timely manner to the satisfaction of the City.

B. All work pursuant to this contract shall be completed within one hundred and eighty (180) calendar days following
Notice to Proceed, unless the City specifically grants an extension of time.
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C. Time is of the essence for the completion of this contract. If the Contractor fails to achieve substantial or final completion
of the Work within the time required by the contract, and unless an extension of time is granted, the Contractor shall pay
to the City as liquidated damages, the applicable amount specified in Article 6a of the General Conditions for each day of
delay.  If different completion dates are specified in the Contract for separate parts or stages of the work, the amount of
liquidated damages shall be assessed on those parts or stages which are delayed.  To the extent that the Contractor's delay
or nonperformance is excused under another section in this Contract, liquidated damages shall not be due the City.  The
Contractor remains liable for damages caused other than by delay

III. INSURANCE REQUIREMENTS

A. The Contractor shall carry and maintain until acceptance of the work such Workmen’s Compensation, Automobile
Liability, Public Liability, Contingent Public Liability, Property Damage and Contingent Property Damage Insurance,
each including blasting coverage, as shall protect him and any sub-contractor performing work covered by this contract
from all claims and liability for damages for personal injury, including accidental death, and for property damage which
may arise from operations under this contract, whether such operations be by himself or by any sub-contractor or by any
one directly or indirectly employed by either of them.

B. The City shall be named as an additional insured on such policy.

C. The amounts of such insurance shall be as follows:

1. Workmen’s Compensation Insurance as required by Massachusetts General
       Law.

2. Automobile Liability Insurance on all vehicles owned or hired for a.) Bodily Injury in an amount not less than
$500,000.00 for each occurrence, and not less than $1,000,000.00 aggregate; b.) Property Damage in an amount not
less than $250,000.00 each occurrence, and not less than $500,000.00 aggregate.

3. Public Liability Insurance and Contingent Public Liability Insurance in an
      amount not less than $500,000.00 for injuries, including accidental death to
      any one person, and subject to the same limit for each person, in an amount
      not less than $1,000,000.00 on account of one accident.

4. Property Damage Insurance and Contingent Property Damage Insurance in an
      amount not less than $250,000.00 on account of one accident, and in an
      amount of not less than $500,000.00 on account of all accidents.

5.   General Liability Insurance shall include Contractual Liability Insurance.

D. Before any work is started, the successful bidder shall be required to file with the Chief Procurement Officer certificates of
insurance coverage as detailed above, with policy numbers and dates of expiration.

E. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees, servants, and
agents from and against all actions, causes of actions, claims, demands, damages, costs, loss of services, expenses and
compensation, including attorney’s fees and interest arising out of or resulting directly or indirectly from the services
rendered pursuant to this Contract, provided that any such action, cause of action, claim, demand, damage, cost, loss of
service, expense, compensation (1) in any way grows out of bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property, which (2) is caused in whole or in part by any act or omission of the Contractor, anyone
directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless of whether
or not it is cased in part by a party indemnified hereunder.

END OF SUMMARY
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GENERAL PROVISIONS

1.0 PROJECT SITE

A. The area of work shall be three historical burying grounds in Newton, MA.  The East Parish Burying Ground is located at
the intersection of Centre and Cotton Streets.  The South Parish Burying Ground, also referred to as Evergreen St
Cemetery, is located on Winchester Street.  The West Parish Burying Ground is located at the intersection of River and
Cherry Streets.

2.0 GENERAL REQUIREMENTS

A. All work shall comply with the latest edition of the Massachusetts State Building Code and the Secretary of the Interior’s
Standards for Historic Preservation.

B. The Contractor shall be responsible for all temporary shoring of the existing and new structure during the work, and for
temporary protection of the surrounding environs.

C. The Contractor shall be solely responsible for all means and methods of construction employed on this project, and for all
temporary bracing, support, and protection of the existing structure.  Any sequences of work or methods indicated or
implied in the contract documents are present only as assumptions on which the design of the permanent installations were
based and are to be considered as suggested options for review by the contractor. Following review of existing conditions
and the scope of work, the contractor shall submit his own statement of means and methods as well as schedule to the
Engineer and shall keep the Engineer abreast of all progress and the beginning and completion of each phase or item of
work.

D. The Contractor shall be solely responsible for maintaining the safety, stability and security of the structures and all
contents and remains during all phases of work and shall correct any defects or damage which results from his actions.

E. The Contractor shall return all property including surrounding tombs, lawn areas and paved areas to the original condition.
All repairs and/or replacement of existing materials and surfaces are to match the existing.

F. All debris of any nature shall be removed from the site and disposed of in accordance with all Federal, State and local
regulations.

G. The Contractor shall, at his own discretion, shall retain the services of a certified industrial hygienist to review the
cleanliness of the existing tombs before they are entered.

3.0 DRAWINGS

A. The attached drawings and any alterations or additions through addendum’s shall be the working drawings for the project.

B. Drawings shall not be scaled.

C. The Contractor shall field verify all existing conditions and dimensions and shall be responsible for dimensional
coordination.  Notify the Engineer of any and all discrepancies.

D. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously necessary to
make a complete working installation, shall be included.

4.0 MATERIALS

A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive, and is
intended solely as an identification of the type and quality of the materials and services required.  In all cases, the words
“or approved equal” if not inserted are implied.



Project Manual #11-78 – Historic Newton Tomb Restoration Project
Page 71 of 125

B. An item equal to that named or described in the specifications may upon written approval of the City be furnished by the
Contractor.  An item shall be considered equal to the item so named or described if (1) it is at least equal in quality,
durability, appearance, strength and design; (2) it will perform at least equally the function imposed by the general design
for the public work being contracted for or the material being purchased; (3) it conforms substantially, even with
deviations, to the detailed requirements for the item in the specifications.

C. The name and identification of all materials other than the one specifically named shall be submitted to the City in writing
for approval, prior to purchase, use or fabrication of such items.  Subject to the provisions of M.G.L. Ch. 30, Sec. 39J,
approval shall be at the sole discretion of the City, shall be in writing to be effective, and the decision of the City shall be
final.  The City may require tests of all materials so submitted to establish quality standards at the Contractor’s expense.

D. For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown.  All directions, specifications and recommendations by
manufacturers for the installation, handling, storing, adjustment, and operation of their equipment shall be complied with
and responsibility for proper performance shall continue to rest with the Contractor.

E. Except as otherwise provided for by the provisions of  M.G.L. Ch. 30, Sec. 39J, the Contractor shall not have any right of
appeal from the decision of the City condemning any materials furnished if the Contractor fails to obtain the approval for
substitution in accordance with these provisions.  If any substitution is more costly, the Contractor shall pay for such costs

END OF SECTION
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CITY OF NEWTON

SPECIAL CONDITIONS OF THE CONTRACT

FOR PUBLIC WORKS CONSTRUCTION

The following Special Conditions supplement the City of Newton General Conditions of the Contract for Public Works
Construction.  The following clauses relate in particular to this contract.  In the event of conflict or ambiguity between the General
Conditions and these Special Conditions, the Special Conditions take precedence and shall govern.

1. The Contractor shall provide such police officers as the Engineer deems necessary for the direction and control of traffic
entering, passing through and leaving the site of the contract.  Such officers shall wear regulation policemen's uniforms
and fluorescent safety vests.  The City will reimburse the Contractor for payments made for the services of all traffic
officers.  The Contractor is required to submit to the Engineer copies of evidence of payment.

2. Unless otherwise specified elsewhere in this contract or specifically directed by the Engineer, all excavated material shall
be wasted off-site at the Contractors' expense.  No City of Newton disposal area will be available for this purpose.

3. The Contractor shall make his own arrangements with the owners of land other than the City easements occupied by or
used by him in the prosecution of this contract and shall hold the City harmless from any and all claims for damages
caused by or arising from such occupation or use.  All temporary roadways built to accommodate equipment, trucks, etc.,
shall be built at the Contractor's own expense.

4. The City does not guarantee the locations of existing pipes or underground conduits.  The locations of these structures
shown on the plans are approximate.  In private lands where sprinkler systems, driveway, walk and step heating cables
and/or heating pipes are encountered, the Contractor shall use due caution when excavating in the vicinity of these
structures.

5. The City does not guarantee the nature of any material encountered in any excavation.  The Contractor must make his own
examination, by boring, test holes, or otherwise, for determining the nature of the material to be excavated or the
conditions under which the work is to be performed, and make his bid in sole reliance thereon.

6. The Contractor shall clean up the entire project before the City will accept the work.  All rubbish, tree stumps, boulders
from any excavation, surplus excavated material, unless specifically ordered by the Engineer to do otherwise, or any other
debris shall be disposed of by the Contractor.  The entire area within the easements and all other areas disturbed by the
Contractor shall be graded and left in a condition comparable to that as found originally and satisfactory to the Engineer.
All the work mentioned in this paragraph shall be included in the Furnishing, Trenching and Laying Item.

7. All trenches and areas resurfaced by the Contractor shall be guaranteed against settlement, upheaval or failure of any kind
for a period of one (1) year after the City accepts the work and he shall replace such resurfacing at his own expense.  The
City Engineer shall be sole judge as to what constitutes a failure and which portion of the resurfacing is to be replaced,
and his decision shall be final.

8. Before starting the work and from time to time during its progress, as the Engineer may request, the Contractor shall
submit to the Engineer a written description of the methods he plans to use in doing the work and the various steps he
intends to take.

9. The terms "earth excavation" and "excavation" used throughout these specifications shall include all the material to be
excavated and/or removed  (except rock excavation) including peat, muck, roots, trees, stumps, and all other material
necessary for the completion of the work to be done as specified.

10. The term "complete in place" used throughout these specifications shall include all the work to be done for the completion
of the item as specified.

11. The Contractor shall cooperate with other Contractors, Utility Companies and/or City of Newton Departments that may be
working on or near the work site covered by the contract.  The Engineer will decide as to the respective rights of the
parties involved and his decisions shall be final.
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12. The Contractor shall assume all liability, financial or otherwise, in connection with this contract and shall protect and save
harmless the City of Newton for any and all damages or claims that may arise because of inconveniences, delays or loss
experienced by him because of the presence and operations of other Contractors, Utility Companies and/or City of Newton
Departments working near or within the limits of the contract.

13. The Contractor shall begin on receipt of written orders to do so, and the work once begun shall be continuously carried
forward with a force of men adequate in the opinion of the Engineer to complete the work in a reasonable and expeditious
manner, inclement and unseasonable weather conditions excepted. In the event the Engineer determines that the
Contractor has not begun work on written orders to do so, or that the work once begun has been abandoned without
authority, then the Engineer shall give the Contractor seventy-two (72) hours notice (Sunday excepted) to begin work, or
resume work in case of abandonment.  Failure of the Contractor to act within this specified time shall be deemed a breach
of this contract and the Contractor shall be held liable for any damage or expense arising from such breach of contract.

14. Upon commencement of the work the Contractor shall assume full charge and care thereof and he shall take every
necessary precaution against injury or damage to the work by action of the elements, or from any cause whatever, whether
arising from the execution or the non-execution of the contract.  The Contractor shall bear all losses resulting to him on
account of the amount or character of the work or because the nature of the land in or on which the work is done is
different from what was estimated or expected, or on account of the weather elements or other causes.

15. The Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion of the work occasioned
by any of the above causes before the completion and final acceptance of the work, and shall bear the expense thereof.

16. All notices, demands, requests, instructions, approvals and claims must be in writing.  Any such notice shall be deemed to
have been given as of the time of delivery, or of actual receipt in the case of telegrams or, in the case of mailing, when it
should have been received in due course of post.  For communicating purposes, the office address of the Contractor shall
be that stated on the signature page of the contract; that of the City shall be as stated in the Notice to Contractors.  Any
subsequent change in address of either party shall be communicated to the other in writing.

17. The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in the
performance of the contract work.

18. The Contractor shall supply to the City the name and telephone number of a responsible person who may be contacted
during off-hour emergencies on the project.  The Contractor shall cooperate at all times with the City and the Project
Manager, and ensure the cooperation of his key personnel and that of his subcontractors.

19. The work must be completed in a continuous uninterrupted operation.  The Contractor must use sufficient men and
adequate equipment to complete all the necessary work requirements within a minimum period of time.  The work
shall be conducted between the hours of 7:00 a.m. and 4:30 p.m. on Monday through Friday.  No work shall be done on
holidays, Saturdays or Sundays other than for emergencies, or unless specifically authorized by the City.

20. The Contractor shall, with each monthly invoice submitted during the term of this Contract, submit to the City two (2)
legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to the work of
this Contract.  These copies shall be prepared on forms supplied by the City.

21. a.) Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive,
and is intended solely as an identification of the type and quality of the materials and services required.  In all
cases, the words “or approved equal”  if not inserted are implied.

b.) An item equal to that named or described in the specifications may upon written approval of the City be furnished
by the Contractor.  An item shall be considered equal to the item so named or described if (1) it is at least equal
in quality, durability, appearance, strength and design; (2) it will perform at least equally the function imposed by
the general design for the public work being contracted for or the material being purchased; (3) it conforms
substantially, even with deviations, to the detailed requirements for the item in the specifications.

c.) The name and identification of all materials other than the one specifically named shall be submitted to the City
in writing for approval, prior to purchase, use or fabrication of such items.  Subject to the provisions of M.G.L.
Ch. 30, Sec. 39J, approval shall be at the sole discretion of the City, shall be in writing to be effective, and the
decision of the City shall be final.  The City may require tests of all materials so submitted to establish quality
standards at the Contractor’s expense.
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d.) For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for
satisfactorily accomplishing all changes in the work as shown.  All directions, specifications and
recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their
equipment shall be complied with and responsibility for proper performance shall continue to rest with the
Contractor.

f.) Except as otherwise provided for by the provisions of  M.G.L. Ch. 30, Sec. 39J, the Contractor shall not have any
right of appeal from the decision of the City condemning any materials furnished if the Contractor fails to obtain
the approval for substitution in accordance with these provisions.  If any substitution is more costly, the
Contracotr shall pay for such costs

22. In addition to other guarantees or warranties required under law or other sections of the specification, the Contractor
warrants all materials furnished and labor performed under this Contract to be free from defects or errors in workmanship
or installation for a period of one year from the date of Completion of the work, as certified by the Project Manager.  The
Contractor shall indemnify the City of Newton for the full cost of any damage to the property that may result by reason of
such defects or errors and shall indemnify the City of Newton from and against any and all claims, demands. losses, costs,
expenses, liabilities and damages, including reasonable attorney's fees and expenses, arising out of or on account of this
Contract, including but not limited to claims brought against the City of Newton for alleged infringement of patents based
upon any methods of construction or application of upon materials furnished under the Contract.

23. The Contractor shall make no excavation in any public way or utility easement unless at least forty-eight (48) hours,
exclusive of Saturdays, Sundays and legal holidays, before the proposed excavation is to be made, he has given notice in
writing by registered mail, of the proposed excavation to such Public Utility Companies as supply gas, electricity and
telephone service in the City, to such private companies as supply cable television service in the City and also to the City
of Newton Water Department.  Such notice shall set forth the name of the street and a reasonably accurate description of
the location in which the excavation is to be made.  The Contractor shall comply with the Dig Safe Law (G.L. c. 82, Sec.
40).

24. The Contractor shall exercise the greatest of care to ensure that no material being hauled either to or from the site by him
or his sub- contractor's, is spilled onto any way, public or private, within the City limits.  In the event that such spillage
does occur, it shall be the Contractors' responsibility to remove the spilled material and clean the area by the end of the
work day.  If in the judgment of the Engineer, the Contractor has not satisfactorily cleaned the area of any spill, the
Engineer may then order the area to be cleaned by the City at the Contractors' expense.

25. No cement or bituminous concrete shall be poured from October 30 to April 15, unless the Contractor receives prior
written authority to do so from the Commissioner of Public Works.

26. By submitting a bid Contractor represents and warrants that it has the capability to perform in a year 2000 compliant
manner.  For the purpose of this paragraph “year 2000 compliant” means that Contractor will continue to perform in
accordance with all requirements of this Agreement from, into and between the twentieth and twenty-first centuries,
without delay or interruption in performance or delivery of services relating to the ability of systems used by the
Contractor, or by parties upon whom the Contractor relies in the performance of this Agreement, to accurately interpret,
convert, or process date/time data in electronic format.

END OF SECTION
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PROJECT SPECIFICATIONS

SECTION 02050

DISMANTLING AND DEMOLITION

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. Dismantling and demolition of tomb elements for reconstruction and repair.

1.2 RELATED SECTIONS

A. Section 02205 – Excavation and Backfill

B. Section 02210 – Temporary Support and Protection

C. Section 04500 – Masonry Restoration

1.3 REFERENCES

A. Comply with Massachusetts Department of Public Works (MDPW) Standard Specifications for Bridges,
Demolition Requirements.

B. Comply with all applicable requirements of other sections.

1.4 SUBMITTALS

A. Submit certificates attesting to legal disposal of refuse materials if requested by the engineer.

1.5 PROTECTION

A. Provide for the uninterrupted safety of workers and adjacent structures to remain as well as the general public
during all phases of the work.  Provide warning signs, and barricades as required to maintain a separated, safe,
secure site.

B. Protect all elements that are to remain and all historic elements to be retained and/or re-set.  Do not dismantle
anything other than what is specifically indicated on the contract documents unless specifically requested to do so
in writing by the Engineer.

PART 2 - PRODUCTS AND MATERIALS

2.1 PRODUCTS AND MATERIALS:

A. Provide products and materials which are incidental to the dismantling and demolition work, disposing of these
or salvaging them for re-use as best suits the project conditions.

2.2 BACKFILL

A. The contractor shall provide suitable backfill as specified under Section 02205 where needed to temporarily fill
holes of voids left by removal of partially buried items that are to be re-erected.
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PART 3 - EXECUTION

3.1 SITE REVIEW:

A. Perform full review of site to verify extent of dismantling and to plan for coordination with other trades.

3.2 DISMANTLE (REMOVE FROM PRESENT POSITION) THE FOLLOWING:

A. Existing grave tomb walls, tables and related elements scheduled for dismantling and reassembly.

B. Existing incidental items not included in the work that are required to be dismantled in order to complete the
scheduled work.

3.3 DISMANTLING OPERATIONS

A. Carefully study each item to be dismantled and determine the safest, least disturbing and potentially damaging
method of disassembly.  Number the items, photograph them and make a sketch of assembled items for re-use
during re-assembly.  Number each component with an appropriate non-permanent method of marking, and note
the points of contact or intersection and their orientation.  Take photographs of all elements to be worked on
before and after the work.

B. Dismantle the specific items and store in a safe place for re-assembly.

C. Notify the Engineer immediately if any damage has occurred to any of the dismantled items and propose
appropriate methods of repair.

3.4 DEMOLISH ONLY THE FOLLOWING:

A. Brick back-up wall construction associated with tomb elements scheduled to be replaced or reconstructed.

B. Only demolish items that are specifically released in writing by the Engineer for demolition.

3.5 DEMOLITION OPERATIONS

A. Examine areas and conditions under which the work will be performed.  Correct conditions which are detrimental
to the timely and proper completion of the work. Proceed only when unsatisfactory conditions have been
corrected.

B. Protect items in or near the work that are to remain.

C. Dispose of demolished materials in environmentally sound and approved manner.

D. Minimize noise and dust.  Provide wetting and protection as required.

E. Prevent accumulation of debris on the site.  Remove refuse or salvaged items on a continuous, on-going basis.

F. Do not demolish any elements on which other elements depend for their stability without express permission of
the Engineer.

G. Return site to neat, tidy condition following demolition operations.
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3.6 STORAGE REQUIREMENTS

A. All dismantled elements shall be stored on pallets or vertically with spacer bars.  Flat stone elements that are
stored flat shall not be stacked.  A maximum of two flat stone slabs can lean on each other when stored vertically.

END OF SECTION



SECTION 02205

EXCAVATION AND BACKFILL

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. The work of this section includes, but is not limited to, the following:

1. Excavation and backfill of tombs for restoration.

2. Filling of tombs with sand.

1.2 PROJECT CONDITIONS

A. Protection: Ensure the safe passage or persons and traffic around the areas of earthwork.  Provide sheeting,
shoring, and bracing as may be required to support sides of excavation.

B. Dust Control: Take effective measures to minimize and control windblown dust. Do not create ice hazards by
water spraying in freezing weather.

C. Erosion Control: Take effective action to control erosion and run off from site. Prevent siltation of drainage
systems and pollution of waterways and waterbodies. Install erosion controls prior to beginning site clearing and
earthwork.  Provide temporary silt barriers such as Siltation Fencing as may be required to protect adjacent areas
and water bodies from site erosion.

D. Utilities: Locate all utilities and maintain and keep utilities in service and protected from damage, except utilities
indicated to be removed or relocated. Excavate and uncover all utilities requiring work or service.

E. Cold Weather Conditions: Protect subgrade and building foundations from freezing in cold weather.  Do not
backfill when temperatures are below freezing.

F. Prior to beginning any soil excavation, the contractor shall submit a proposal in writing to the Architect /
Engineer who shall then review it and forward it to the Massachusetts Historical Commission (MHC).  MHC
shall retain authority to require archeological documentation and mitigation measures to be undertaken by others
prior to commencing excavation work.  Avoid subsurface disturbance where possible.

G. Exercise extreme care during excavating to avoid contacting or damaging existing buried coffins, caskets,
remains or artifacts.  Stop work immediately upon detecting such and notify the Engineer immediately.
Contractor shall be responsible for protecting these items on site until a proper method of storing or archiving is
determined.  Move to another location on the project and resume normal operations during the resulting period of
review. This shall not be reason for change orders or delays unless the review period exceeds two weeks for a
specific item; therefore, the contractor must allow sufficient slack in his project schedule.
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PART 2 - PRODUCTS

2.1 SOIL MATERIALS

A. Structural Fill: Provide gravel, sandy gravel, or gravelly sand free from organic material, loam, trash, snow, ice,
frozen soil, and other objectionable material and well graded within the following limits.

SIEVE SIZE           PERCENT FINER BY WEIGHT PASSING THROUGH
3 inches 100
No. 4 30-90
No. 40 10-50
No. 200 0-8

B. Crushed Stone:  Provide clean, washed crushed stone free of fine materials and graded within the following
limits:

SIEVE SIZE           PERCENT FINER BY WEIGHT PASSING THROUGH
1 inches 100
¾ inches 90-100
½ inches 10-50
No. 4 0-5
No. 40 0-5
No. 200 0-5

C. Sand:  Provide clean, washed sand free of silt and clay components and graded within the following limits:

SIEVE SIZE           PERCENT FINER BY WEIGHT PASSING THROUGH
No. 4 100
No. 8 95-100
No. 16 70-100
No. 30 40-75
No. 50 10-35
No. 100 2-15

D. Flowable Fill: Provide controlled low strength materials (CLSM), commonly known as flowable fill, which meets
the following requirements:

1. Normal to High Flowability so that all voids within the vault are filled, use of a pump may be found
appropriate.

2. Unconfined compressive strength less than 150 psi so as to be considered excavatable.

PART 3 - EXECUTION

3.1 GENERAL REQUIREMENTS

A. Locate and mark excavations.  Carefully remove sod in ¾" or 1” thick layers with topsoil retained in the root
system.  Following sod removal, remove topsoil down to a depth where it becomes sandy and inorganic, or to the
bottom of the excavation, whichever is reached first.  Following topsoil removal, remove remaining soil, if any,
to the bottom of the excavation.

B. Shoring and Bracing: Slope excavations and provide shoring and bracing as needed to comply with requirements
of all local requirements and standard, accepted practice.

C. Dewatering and Drainage: Remove water from excavations by appropriate methods, and protect excavations
from surface runoff.

D. Finished Grades:  The grading around the tombs should match the historical grades as closely as can be
determined.  On the above ground tombs the grading at the fronts of the tombs should allow access to and
visibility of the tomb doors.

E. Moisture Control, Placement and Compaction of Backfill:
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1. Outside of and around all tombs:  Re-use existing soil from each excavation or replace (or supplement)
with structural fill meeting the above gradation requirements.  Control moisture in subgrades and in fill
materials, and conform compact all materials within 3% of optimum moisture.  Compact, to 95% of
maximum density as determined by ASTM D1557, Method C.  Place backfill in lifts of not more than
6”.

2. Above tombs:  Re-use existing soil from each excavation or replace (or supplement) with structural fill,
or flowable fill as noted on the drawings, meeting the above gradation requirements.  Control moisture
in subgrades and in fill materials, and conform compact all materials within 3% of optimum moisture.
Place backfill in lifts of not more than 6”.  Above this shall be 6” of loam per Section 02485.

3. Inside of tombs:  Provide sand meeting the above gradation requirements.  By hand, carefully deposit
around and over remains and minimally hand-compact in 6” lifts to a degree that will support light foot
traffic.  See Section 02222 Protection of Remains and Artifacts for additional requirements.

4. Disposal: Dispose of excess materials and materials which are not to be reused off-site in a legal
manner. Do not remove topsoil without the permission of the owner.

F. Cold Weather: Contractor shall be responsible for protection of earth materials, subgrade, and foundations from
frost during excavation operations and shall submit protection plan to the Engineer for review.  Do not place or
compact fill when ambient air temperatures are below freezing or when the fill could freeze prior to compaction.

G. Stockpile sod, topsoil, and inorganic soil at separate locations on site for re-use.  Locations shall be separated to
avoid inter-mixing of materials, shall be protected against run-off, and shall be located on walkways in order to
not damage existing lawns.

H. Protect all grave markers from damage during excavation and backfill operation, utilizing wooden barriers or
shields when necessary.

3.2 SURFACING AND SEEDING

A. Following inorganic fill or crushed stone fill placement along excavations, add topsoil to a minimum depth of 8"
from grade.

B. Following completion of earthwork, add topsoil (loam) to a minimum depth as indicated on the drawings and not
less than 4”.  In locations with increased slope, install Geosynthetic Synthetic Erosion Control Mat at a depth of
between 1” and 2” from the top of soil, or as directed by manufacturer’s instructions for Regetation Mat (ECRM)
and Turf Stabilizaiton (TRM) applications.

C. Spread sod over topsoil in pieces arranged to most completely cover the area, selecting the most healthy salvaged
pieces.

D. Seed and maintain completed work in accordance with Section 02485 - Seeding.

END OF SECTION



SECTION 02210

TEMPORARY SUPPORT AND PROTECTION

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. Temporary support of tomb elements and miscellaneous stonework and adjacent structures during work.

B. Bracing of pits as may be required during excavation and backfilling.

1.2 RELATED SECTIONS

A. Section 02050 – Dismantling and Demolition

B. Section 04500 – Masonry Restoration

1.3 REFERENCES

A. Comply with the following standard material specifications:

1. ASD/LFRD 2005 National Design Specification for Wood Construction.

2. Massachusetts State Building Code, Seventh Edition

1.4 QUALITY CONTROL

A. Comply with all applicable and referenced standards for the products employed.

B. The contractor shall be solely responsible for all means and methods of construction employed on this project
including all temporary bracing, support and protection of the existing Structure.  Any sequences of work or
methods indicated or implied in the contract documents are present only as assumptions on which the design of
the permanent installations are based and are to be considered as a suggested option for review by the contractor.

PART 2 - PRODUCTS AND MATERIALS

2.1 WOOD PRODUCTS AND CONNECTORS: as may be required to construct shoring and bracing for the existing
masonry structures.  Provide the following:

A. Rough Carpentry Materials:

Framing: Hem Fir #2 KD or SPF #1 KD, size as noted.
Sills: (2) 2x6 SYP #2 Pressure Treated where bearing on masonry or concrete.
Sheathing: 3/4" CDX plywood.
Shims: Red or white oak, tapered to 1/16" min. dimension.

B. Provide standard framing connectors suitable for flush framed applications as may be required.   All nailing shall
be per Massachusetts Building Code.  All nails shall be hot dip galvanized.

C. Provide 6 mil. min. thickness tarpaulins as required for weather protection.

D. Provide padded blankets of soft fabric pads as needed at bearing locations.
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PART 3 - EXECUTION

3.1 CONSTRUCT SHORING AND BRACING TO MAINTAIN SAFE, STABLE CONDITIONS

A. Construction shall be sufficient for soil loads, stone loads, etc. as well as for anticipated construction loads.

B. Pit bracing of excavations shall be provided at pits where there is a chance that sides or adjacent structures can
cave in during operations.  Bracing shall be temporary, and shall be withdrawn as backfill and/or new subgrade
structures are installed.

C. Lateral bracing shall be provided as needed to position and stabilize stonework during setting in excavated pits
and backfilling.

D. Do not utilize any anchors which will permanently mar the existing surrounding structure to be preserved.

E. Provide and utilize removable shims during lifting, setting, and positioning operations to maintain safe, even
support of effected elements.  Shims shall be removed in their entirety following work that requires their use.

F. Protect all contact points between shoring / bracing and stone elements with soft pads and/or blankets.

3.2 PROTECTION OF SENSITIVE AND/OR UNCOVERED ELEMENTS

A. Provide barricades, covers, and sleepers as may be required to protect artifacts, stones, and other sensitive
elements from the public and severe weather.

B. Do not allow stones or wooden elements that are being restored or set to rest directly on the earth but maintain in
a clean, dry condition during all operations in which the cleanliness and dryness of the elements is critical.

C. Cover all open excavations with plywood or tarpaulins during periods of inclement weather.

3.3 REMOVAL AND CLEANUP

A. Remove all work provided under this section from the site and dispose of in an approved manner.

END OF SECTION



SECTION 02222

PROTECTION OF TOMB CONTENTS

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. This Section addresses the protection of Human Remains and associated Artifacts that may be encountered within
the tombs.

1.2 RELATED WORK

A. Section 02210- Temporary Support and Protection

B. Section 02050- Dismantling and Demolition

C. Section 04500- Masonry Restoration

1.3 GENERAL REQUIREMENTS

A. Protection of Remains/ Artifacts: All work must be done in such a way as does not disturb the existing remains
and artifacts in the floors of the vaults on which work will proceed.

B. Ventilation and Worker Safety: Out of concern for the unlikely possibility of pre-existing diseases festering
within the human remains and/or artifacts that have up to now been contained within the tombs, the interiors of
the tombs shall be properly ventilated for at least one hour prior to access by workers.  Workers shall be properly
suited with OSHA-approved respirators in order to perform sand-covering operations as specified herein.  The
contractor may at his own option retain the services of a certified industrial hygienist to verify that the tomb
interiors are suitable for unprotected human occupancy, and in such case the mandatory requirements for
protective suits and respirators shall be relieved.  The contractor shall be solely responsible for his own safety
and that of his workers, even if it requires safety measures that are in excess of those that are described herein.
The contractor shall hold Historic Newton, the City of Newton, and the Engineer harmless from claims made
regarding the safety of workers on this project.

PART 2 - PRODUCTS

2.1 WORKER PROTECTION

A. The contractor shall provide all necessary equipment and materials required for the protection of workers
entering the tombs and for the tombs' proper and safe ventilation.  All protection and equipment shall meet
applicable OSHA and Board of Health standards for working with and within contaminated environs and shall be
properly cleaned and/or disposed of following completion of the work.

2.2 BUILDING MATERIALS

A. Provide referenced building materials in accordance with the Specification Sections applicable to the related
work.
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PART 3 - EXECUTION

3.1 INSPECTION AND DOCUMENTATION OF CONTENTS

A. Notify the Engineer as well as the Owner at least one week in advance as to the scheduled day and time that each
of the tombs will be opened and accessed.  The Engineer and Owner reserve the right to have an Archaeologist
on site to assist in the documentation of the tomb contents and monitoring of the work.

B. Upon accessing the tomb interior, make note of the contents (such as wood, pottery, bones and fragments) that
are generally lying on the tomb's earthen floor.  Identify a path by which the tomb can be entered without
disturbing the contents.

C. Enter the tomb without disturbing the contents and make a photographic survey of the contents and the tomb
interior.  Measure the tomb size and the maximum height of contents and make a chalk marking on the tomb wall
that is 6” higher than the highest point of the contents.

3.2 SAND COVERING AND CREATION OF A WORKING SURFACE

A. Carefully hand-deposit sand around and over the tomb contents, using no more than a shovel to carefully and
loosely deposit the sand without in any way disturbing the contents.  Proceed in this manner until the each of the
contents is covered by at least three inches of sand, following the general contour of the contents.  Work sand
into any voids that exist below or between the contents so that the contents will not be disturbed by shifting of the
sand when more overburden and foot traffic is imposed above.

1. At Tomb S-B, only, in the South Parish Burying Ground, a layer of plastic membrane shall be laid over
the remains prior to the placement of the sand covering.

B. Where tomb walls are to be reconstructed place plywood against the inside surfaces of the tomb to provide
retention for the sand when the side walls are disassembled, cutting it to follow the profile of the initial 3”
covering of the contents and running up to the top of the proposed concrete grade beam elevations.  Transfer the
chalk elevation marks from the wall to the plywood.

C. Continue to deposit sand, using shovels, conveyor (placed into the tomb but not supported over the contents
and/or screed or rake, hand compacting the sand with each 3” lift.  Create a uniform, mostly flat surface at an
elevation of 6” above the top of the highest contents (at the chalk marks on the plywood or tomb walls).

D. Lay flat sheets of protective plywood over the sand, to be used as a working surface and removed later.

3.3 TOMB RECONSTRUCTION

A. Following removal of the roof, slowly dismantle the tomb walls where indicated until the top of the side-bracing
plywood is reached.   Provide cross-ties through the middle of the tomb and/or struts to the outside as needed to
sufficiently brace the plywood so that it acts as a retainer for the sand within the tomb.  Continue removing the
walls until the desired elevations are reached.

B. Reconstruct the brick exterior walls at least up to the elevation of the current top of sand, then remove the wall-
plywood braces and cut the wall plywood away along an elevation of 1” above the top of sand, then continue
building the walls.

C. Upon completion of the walls and roof replacement, remove the protective flat plywood from the interior and
place the remaining sand up to a depth of the lesser of 4-feet from the tomb floor or at the elevation average
adjacent grade along perimeter of the tomb, as indicated on the drawings.

1. At Tomb S-B, only, in the South Parish Burying Ground, the sand shall be completely removed from the
tomb interior and the plastic covering discarded.

END OF SECTION



SECTION 02485

SEEDING

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. Seeding of all areas designated as lawn.

1.2 RELATED SECTIONS

A. Section 02205 - Excavation and Backfill

1.3 STANDARDS

A. The following related items are included herein and shall mean:

1. AOAC: Association of Official Agricultural Chemists

2. ASTM: American Society of Testing and Materials

1.4 SUBMITTALS AND SAMPLES

A. Samples: Prior to ordering the below listed materials, submit representative samples to Engineer for selection and
approval, in accordance with requirements of General Conditions and Supplementary General Conditions as
follows. Do not order materials until Engineer’s approval has been obtained.  Delivered materials shall match the
approved samples.

1. Screened Loam: The Contractor shall provide representative samples for testing and approval. Two test
samples of ten pounds (10) each shall be taken and analyzed from each potential loam source.
Contractor shall deliver samples to a testing laboratory approved by the Engineer and shall have testing
reports sent directly to the Engineer and pay all costs. Report shall be submitted at least one month
before any loaming is to be done and shall include the following tests and recommendations:

a. Mechanical and chemical analysis shall be by a public extension service agency or a certified
private testing laboratory in accordance with the current "Standards" of the Association of
Official Agricultural Chemists.

b. Soil Test Report shall include a mechanical sieve analysis with soil classification. Organic
content and Cation Exchange Capacity (CEC) shall be reported. Chemical analysis shall
include pH (1:1 soil/water ratio), buffer pH, Soluble Salts, (1:2 soil/water ratio), Nitrate
Nitrogen, Ammonium Nitrogen, Phosphorus, Potassium, Calcium, Aluminum. Magnesium,
Manganese, Ferric Iron and Sulfate.

c. Soil Test Report shall clearly recommend appropriate application of limestone, fertilizer and
other soil additives required to correct soil deficiencies and to adjust
loam as necessary to support successful turf growth.

B. Certificate of Compliance: Submit six (6) copies of the manufacturer¹s Certificate of Compliance to the
specifications with each shipment of each type of seed. These certificates shall include the guaranteed
percentages of purity, weed content and germination of the seed and also the net weight and date of shipment. No
seed may be sown until the Contractor has submitted the certificates and they have been approved.

C. Maintenance instructions for lawns: Submit three (3) copies.

1.5 CERTIFICATE OF ACCEPTANCE
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A. The Engineer will inspect all work upon the written request of the Contractor received at least ten days before the
anticipated date of inspection.

B. Seeded lawns shall be reviewed for acceptance only after all areas have a close stand of grass with no bare spots
greater than two inches in diameter, at least 90% of the grass established shall be permanent grass species and the
lawns have been maintained for a minimum of ninety (90) days prior to inspection.

C. Furnish full and complete written instructions for maintenance of
the lawns to the Owner at the time of acceptance.

D. Engineer’s inspection shall determine if the grass is acceptable and whether maintenance shall continue in any
part.

E. After all necessary corrective work and clean-up have been completed and maintenance instructions have been
received by the Owner, the Engineer will certify, in writing the acceptance of the lawns.  The Contractor’s
responsibility for maintenance of lawns or parts of lawns shall cease on receipt of the written Certificate of
Acceptance.

1.6 EXAMINATION OF CONDITIONS

A. All areas to be seeded shall be inspected by the Contractor before starting work and any defects, such as incorrect
grading, drainage problems, etc., shall be reported to the Engineer prior to beginning this work. The
commencement of work by the Contractor shall indicate his acceptance of the areas to be seeded, and he shall
assume full responsibility for the work of this Section.

1.7 QUALITY ASSURANCE

A. Storage and Handling: Store and handle packaged materials in strict compliance with manufacturer’s instructions
and recommendations. Protect all materials from damage, injury and theft.

B. Subcontractor Qualifications: Landscape subcontract work shall be assigned to an experienced and qualified
landscape subcontractor with a minimum of five (5) years of experience and who employs experienced
employees under the full time supervision of a qualified foreman.

PART 2 - PRODUCTS

2.1 SCREENED LOAM

A. Screened loam shall be a "sandy loam" determined by mechanical analysis ASTM D-422 and based on the
"USDA Textural Classification." It shall conform to the following sand, silt and clay distribution for material
passing the #4 sieve:

Textural Classification % Total Weight

Sand (0.05-2.0 mm dia. range) less than 52%

Silt (0.002-0.05 mm id. range) 28-50%

Clay (less than 0.002 mm id. range)  7-27%

Soil test shall include breakdown of sand and subfractions from very coarse to very fine.

B. Maximum grain size shall be one and one quarter inches largest dimension. The maximum retained on the one-
quarter inch sieve shall be 20% by weight of the total sample. Test shall be combined hydrometer and wet sieving
in compliance with ASTM D-422 after destruction of organic matter by ignition.
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C. Screened loam shall be free from plants and their roots and other debris and extraneous matter. It shall be
uncontaminated by salt, water, foreign matter and substances harmful to plant growth. The electrical conductivity
(EC squared) of a 1:2 soil/ water suspension shall be equal to or less than 1.0 milliohms/ cm. (test material
passing #4 sieve).

D. Material shall consist of natural topsoil, free from subsoil, obtained from an area which has never been stripped.
It shall be removed to a depth of one (1) foot or less if subsoil is encountered. Loam shall be of uniform quality
screened free of hard clods, stones greater than 1/2 inch, stiff clay, hardpan, sods, partially disintegrated stone,
lime, cement, ashes slag, concrete, tar residues, tarred paper, boards, chips, glass, sticks, or any other undesirable
material.

E. Screened loam shall have an acidity range of pH 6.0 to pH 6.5 and shall contain not less than 5% nor more than
10% organic matter as determined by the loss on ignition of oven dried samples. Test samples shall be oven-dried
to a constant weight at a temperature of 230 degrees F., plus or minus 9 degrees. To adjust organic matter
content, the soil may be amended, prior to site delivery by the addition of composted humus. Use of organic
amendments is acceptable only if random soil sampling indicates thorough incorporation.

F. Screened loam shall have a Cation Exchange Capacity (CEC) of between 10 and 15.

G. All screened loam shall be provided from off site sources. The screened loam must be brought to the site,
meeting all specification requirements. There must be no mixing or amending of soil on site. No loam shall be
spread prior to screening. The screened loam must not be handled or moved when in a wet or frozen condition.

H. To assure screened loam purchased fulfills specified requirements regarding textural analysis, organic matter
content, CEC, and pH, soil testing results will be obtained by the Contractor and submitted to the Engineer for
approval one month before any soil is delivered to the site.

2.2 SEED

A. Lawn seed: Fresh, clean, and new crop seed mixture. Grass shall be of the previous year¹s crop and in no case
shall weed seed content exceed 1% by weight. The seed shall be furnished and delivered in the proportion
specified below in new, clean, sealed and properly labeled containers. All seed shall comply with State and
Federal seed laws. Submit manufacturer¹s Certificates of Compliance. Seed which has become wet, moldy or
otherwise damaged will not be accepted.

B. Lawn seed shall be composed of the following varieties which shall be mixed in the following proportions and
shall test to minimum percentages, purity and germination specified. For Lawns Proportion by weight
Germination minimum / Purity minimum

Creeping Red Fescue or Chewing¹s Fescue 50% 85% 95%
Kentucky Bluegrass (Flyking) 20% 90% 90%
Manhattan Perennial Rye 25% 90% 90%
Red Top 5% 85% 92%

2.3 FERTILIZER

A. Granular, non-burning product composed of not less than 50% organic slow acting, guaranteed analysis
professional fertilizer.

1. Starter fertilizer containing 20% nitrogen, 26% phosphorus and 6% potash.

2. Top dressing fertilizer containing 31% nitrogen, 3% phosphorus and 10% potash.

3. Type and brand of fertilizer shall be documented as to not being deleterious or acidic to marble or other
stonework.
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PART 3 - EXECUTION

3.1 INSPECTION

A. Examine finish surfaces, grades, topsoil quality and depth. Do not start seeding work until unsatisfactory
conditions are corrected.

3.2 PREPARATION

A. Loosen topsoil of lawn areas to minimum depth of 4". Remove stones over 1" in any dimension.

B. Grade areas to be seeded to a smooth, free draining even surface with a loose, moderately coarse texture. Remove
ridges and fill depressions as required to drain.

3.3 INSTALLATION

A. Seed immediately following fine grading of soil. Spring seeding between April 1 and June 1 and Fall seeding
between August 15 and October 15.

B. There shall be 6” of seeded loam above the tombs.

3.4 MAINTENANCE

A. Maintain seeded areas until completion and acceptance of the entire project.

END OF SECTION



SECTION 03300

CAST IN PLACE CONCRETE

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. The work of this section includes, but is not limited to, the following:

1. Cast in place concrete footings.

1.2 PROJECT CONDITIONS

A. Cast in place concrete shall be placed and cured under conditions that are conducive to good curing and
placement and which conform to ACI standards for the methods employed.

1.3 SUBMITTALS

A. Submit the following items to the Engineer for review:

1. Concrete Mix Design.

2. Product Data for all accessories, admixtures and inserts.

1.4 REFERENCES

A. ACI 301 - Structural Concrete for Buildings.

B. ACI 302 - Guide for Concrete Floor and Slab Construction.

C. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete.

D. ACI 305R - Hot Weather Concreting.

E. ACI 306R - Cold Weather Concreting.

F. ACI 308 - Standard Practice for Curing Concrete.

G. ACI 318 - Building Code Requirements for Reinforced Concrete.

H. ANSI/ASTM D1752 - Preformed Sponge Rubber and Cork Expansion Joint Fillers for Concrete Paving and
Structural Construction.

I. ASTM C33 - Concrete Aggregates.

J. ASTM C94 - Ready-Mixed Concrete.

K. ASTM C150 - Portland Cement.

L. ASTM C260 - Air Entraining Admixtures for Concrete.

M. ASTM C494 - Chemicals Admixtures for Concrete.

N. ACI SP-66 - American Concrete Institute - Detailing Manual.

O. ANSI/ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement.
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P. CRSI - Concrete Reinforcing Steel Institute - Manual of Practice.

Q. CRSI - Placing Reinforcing Bars.

1.5 SUBMITTALS

A. Product Data:  Provide product data for all accessories, admixtures and inserts.

B. Shop Drawings:  Fully show all bar sizes, spacing, locations, and quantities of reinforcing steel and wire fabric.
Provide bending and cutting schedules.

1.6 RECORD DOCUMENTS

A. Accurately record actual locations of embedded utilities and components which are concealed from view.

1.7 QUALITY ASSURANCE

A. Perform Work in accordance with ACI 301.

B. Conform to ACI 305R when concreting during hot weather.

C. Conform to ACI 306R when concreting during cold weather.

D. Detailing and construction of formwork, shoring and bracing shall be sufficient to maintain required alignments
and surfaces.  All work shall conform to ACI 318 and ACI 301, the Massachusetts State Building Code, and
accepted construction practice.

E. Reinforcing steel detailing and installation shall be in accordance with CRSI - Manual of Standard Practice, ACI
SP-66, and ACI 318.

PART 2 - PRODUCTS

2.1 CONCRETE MATERIALS

A. Cement:  ASTM C150.

B. Fine and Coarse Aggregates:  ASTM C33.

C. Water:  Clean and not detrimental to concrete.

2.2 ADMIXTURES

A. Air Entraining admixture:  ASTM C260.

B. Chemical:  ASTM C494 Type A - Water Reducing

C. No admixtures shall contain calcium chloride.

2.3 REINFORCEMENT AND ACCESSORIES

A. Reinforcing Steel:  ASTM A615, 60 ksi yield grade; deformed billet steel bars, epoxy coated in accordance with
ASTM A775.

B. Tie Wire:  Minimum 16 gage annealed type, epoxy coated.

C. Chairs, Bolsters, Bar Supports, Spacers:  Sized and shaped for strength and support of reinforcement during
concrete placement conditions including load bearing pad on bottom to prevent vapor barrier puncture.

2.4 CONCRETE MIX
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A. Standards: Mix concrete in accordance with ACI 304.  Deliver concrete in accordance with ASTM C94.  Select
proportions for normal weight concrete in accordance with ACI 301 Method 1.

B. Mix Requirements:

1. Cast in Place Concrete shall have the following properties:

Compressive Strength (28 day) 4,000 psi
Water/Cement Ratio (maximum) 0.40 by weight outdoors
Aggregate Size 1” maximum
Air Entrainment 4% to 6% percent
Water Reducing Agent As Required
Slump to suit placement

2. Use accelerating admixtures in cold weather when approved by Engineer but do not relax other cold
weather concrete placement requirements.

3. Do not use calcium chloride containing admixtures.

4. Add air entraining agent to normal weight concrete mix for work exposed to exterior.

2.5 FORM MATERIALS AND ACCESSORIES

A. Plywood:  Douglas Fir or Spruce species; sheathing grade; clean, smooth sheets with true edges.

B. Form Ties:  Snap-off type, galvanized metal, fixed or adjustable length, with waterproofing washer, free of
defects that could create 1" of larger holes or defects in the concrete surface.

C. Form Release Agent:  Colorless mineral oil which will not stain concrete, or absorb moisture, or impair natural
bonding or color characteristics of coating intended for use on concrete.

D. Corners:  Chamfer, rigid plastic or wood strip type, 3/4" x 3/4", maximum possible lengths.

PART 3 - EXECUTION

3.1 ERECTION OF FORMWORK

A. Hand trim sides and bottom of earth forms where used.  Remove loose soil prior to placing concrete.

B. Erect formwork, shoring and bracing in accordance with ACI 301 to achieve required geometry and stability.

C. Arrange and assemble formwork to permit dismantling and stripping.  Do not damage concrete during stripping.
Align joints and make watertight.  Keep form joints to a minimum.  Provide chamfer strips on external corners of
foundation walls.

D. Apply form release agent on formwork in accordance with manufacturer's recommendations. Do not apply form
release agent where concrete surfaces will receive applied coverings which are effected by agent.  Soak inside
surfaces of untreated forms with clean water.  Keep surfaces coated prior to placement of concrete.

3.2 PLACEMENT OF REINFORCING STEEL AND TENSION RODS

A. Place, support and secure reinforcement and anchor rods against displacement.  Do not deviate from required
position.  Do not displace or damage vapor barrier where present.  Accommodate placement of formed openings
and inserts.
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3.3 CONCRETE PLACEMENT

A. Place concrete in accordance with ACI 304 or ACI 301.  Notify Engineer minimum 24 hours prior to
commencement of operations.

B. Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints, and waterstops are not
disturbed during concrete placement.

C. Maintain records of concrete placement: Record date, location, quantity, air temperature, and test samples taken.

3.4 FORM REMOVAL

A. Do not remove forms or bracing until concrete has gained sufficient strength to carry its own weight and imposed
loads. Loosen forms carefully.  Do not wedge pry bars, hammers, or tools against finish concrete surfaces
scheduled for exposure to view.

B. Store removed forms in manner that surfaces to be in contact with fresh concrete will not be damaged.  Discard
damaged forms.

3.5 CONCRETE FINISHING, CURING AND PROTECTION

A. Provide formed concrete surfaces to be left exposed concrete walls with smooth rubbed finish.   Top surface shall
have a floated finish.

B. Membrane-cure concrete for not less than 7-days.

END OF SECTION



SECTION 04500

MASONRY RESTORATION

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. Dismantling and reconstruction of brick and stone tomb walls.

B. Dismantling and reconstruction of brick and stone table-top and obelisk tomb monuments.

C. Cutting, pointing and localized repair of exterior masonry to remain.

D. Localized repair of existing masonry vaults to remain.

E. Repair of damaged stone units.

F. Removal and replacement of stone stair cover slabs.

1.2 SCOPE OF WORK

A. The Work shall include all masonry work, the nature and quantities of which are detailed and described herein
and on the contract drawings.

B. The base bid shall include all masonry work, the nature and quantities of which are detailed and described herein
and on the Contract Drawings.

C. The masonry Contractor shall be responsible for coordinating and insuring that all flashing and weep holes are
installed.

1.3 RELATED SECTIONS

A. Section 02050 – Dismantling and Demolition

B. Section 02205 – Excavation and Backfill.

C. Section 02210 – Temporary Support and Protection

D. Section 03300 – Cast-in-Place Concrete

E. Section 04550 – Grave Marker Conservation

F. Section 05500 – Structural Metal

G. Section 05750 – Cast Iron Door Covers

1.4 REFERENCES

A. Comply with the following standard material specifications:

B. ASTM C33 - Concrete Aggregates

C. ASTM C141- Hydrated Hydraulic Lime

D. ASTM C144 - Sand for Mortar and Grout

E. ASTM C216 - Fired Clay Units
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F. ASTM C270 - Mortar and Mortar Testing for Unit Masonry

G. ASTM C1713 – Mortars for the Repair of Historic Masonry

H. ASTM A276, Type 304 - Threaded Round Stainless Steel Bar Stock.

I. ACI 301 - Concrete Mix Design and Placement

J. ASTM C144 - Sand for Mortar and Grout

K. ACI 318 - Building Code Requirements for Reinforced Concrete for Buildings

L. ACI 530 - Building Code Requirements for Masonry Structures.

M. ACI 530.1 - Specifications for Masonry Structures.

N. ASTM A82 - Cold-Drawn Steel Wire for Concrete Reinforcement.

O. ASTM A123 - Zinc (Hot-Dipped Galvanized) Coatings on Iron and Steel Products.

P. ASTM A167 - Stainless and Heat-Resisting Chromium-Nickel Steel Plate.

Q. ASTM A525 - Steel Sheet, Zinc Coated, (Galvanized) by the Hot-Dip Process.

R. ASTM A580 - Stainless and Heat-Resisting Steel Wire.

S. ASTM A615 - Deformed and Plain Billet Steel Bars for Concrete Reinforcement.

T. ASTM B370 - Copper Sheet and Strip for Building Construction.

U. ASTM C55 - Concrete Building Brick.

V. ASTM C90 - Load-Bearing Concrete Masonry Units.

W. ASTM C216 - Facing Brick (Solid Masonry Units Made From Clay or Shale).

X. ASTM C652 - Hollow Brick (Hollow Masonry Units Made From Clay or Shale).

Y. IMIAC - International Masonry Industry All-Weather Council:  Recommended Practices and Guide Specification
for Cold Weather Masonry Construction.

Z. UL - Fire Resistance Directory.

1.5 SUBMITTALS

A. Submit the following items to the Engineer for review:

1. Test reports required as per paragraph 1.6 - Quality Control.

2. Product Data:  Submit manufacturers' technical data for each product indicated including
recommendations for their application and use. Include test reports and certifications substantiating that
products comply with requirements.

3. Product data sheets and samples.

4. Concrete mix design where needed.
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B. Submit shop drawings and samples for all masonry fabrications.

1. Replacement stone sample where appropriate.

2. Information directly from the brick manufacturer which is needed to re-order the exact brick for future
repairs.

C. Perform field-constructed mock-ups for review by the Engineer:

D. Produce mortar and grout samples in the form of 2" x 2” x 2” flat slabs, placed against wooden side forms and
backing, for easy removal of cured sample.  Provide 8 samples per mortar and grout type taken on different days
and cured under conditions that match field conditions to testing laboratory for compression testing.  Provide at
least four 2" x 2" x 2" field cut samples of existing mortar to the testing laboratory for comparative compression
testing.  Contractor shall arrange for and pay for all testing and shall submit results at 7 days and at 28 days to the
Engineer.  Adjustments in mix and re-tests shall be made as required at no additional cost to the owner.  Test
existing mortar samples and trial mixes at least three weeks before commencing masonry work.

E. Samples of new structural pointing and patching mortars and grouts cured in same fashion as will be applied to
structure.

F. Mortar colors and textures shall match existing cleaned mortar surfaces.

G. 24”x24” raking (joint cutting) test/sample patches for (as preparation for repointing work) to be provided by the
Contractor at exterior and interior wall surfaces and located as agreed with Engineer on site.  No raking or joint
cutting shall be started until samples are approved.

H. 24”x24” pointing / repointing test/sample patches to be provided by the Contractor at exterior and interior wall
surfaces and located at agreed with the Engineer on site.  No repointing shall be started until samples are
approved.

I. Four completed hole and plug mortar applications to simulate completed retrofit facing tie installations.

J. Work that does not match the approved sample panels shall be rejected and redone.  The Contractor shall be
responsible for producing as many sample panels as necessary to provide a match of existing adjacent work that
meets the satisfaction of the Engineer.

1.6 QUALITY CONTROL

A. Comply with all referenced standards for the products employed.

B. Comply with requirements of Massachusetts State Building Code.

C. Coordinate times of Special Inspections to comply with Massachusetts State Building Code.

D. All masonry work shall be performed by individuals with more than ten year well-referenced experience with
historic brick and stone masonry restoration.

E. During periods of cold or questionable weather, keep a log of work including air temperature and weather
conditions, work started and completed per day, and tests taken.  No work shall be done when the ambient
temperature of the structure or the air is less than 45 degrees F.

1.7 DELIVERY, STORAGE AND HANDLING

A. Deliver materials to site in manufacturer's original and unopened containers and packaging, bearing labels as to
type and names of products and manufacturers.

B. Protect mortar and other cementitious materials from deterioration by moisture and temperature. Store in a dry
location or in waterproof containers.  Keep containers tightly closed and away from open flames. Protect liquid
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components from freezing. Comply with manufacturer's recommendations for minimum and maximum
temperature requirements for storage.

C. Restore any damage to site caused by storage, mixing or construction work.

D. Packing and Loading of Materials: Carefully pack and load finished stone for shipment using all reasonable and
customary precautions against damage in transit. Do not use any material that may cause staining or discoloration
for blocking or packing.

E. Store brick in a way that is conducive to pre-wetting and moisture acclimation, removing plastic wrapping.  Spray
with water at the beginning and end of each work day.

F. Store cementitious materials off the ground, under cover and in dry location.

G. Store aggregates where grading and other required characteristics can be maintained.

H. Protect mortar materials and stone accessories including metal items to prevent deterioration by corrosion and
accumulation of dirt.

1.8 SEQUENCING/SCHEDULING

A. Order replacement brick units (if needed) at the earliest possible date, to avoid delaying completion of the Work.

B. Utilize sequence that best suits the work.

C. The existing exterior brickwork is in a dangerously unstable state.  Schedule work to remove and/or at least brace
all unstable masonry elements by the earliest possible opportunity in order to make conditions safe.

1.9 PROJECT CONDITIONS

A. Do not repoint mortar joints or repair masonry unless air temperatures are between 40˚F (4˚C) and 80˚F (27˚C)
and will remain so for at least 48 hours after completion of work.  During periods of questionable weather keep a
log of work including air temperature and weather conditions, work started and completed per day and tests
taken.

B. Prevent grout or mortar used in repointing and repair work from staining face of surrounding masonry and other
surfaces. Remove immediately grout and mortar in contact with exposed masonry and other surfaces.

C. Protect sills, ledges and projections from mortar droppings.

D. Protection: Protect and maintain all work in a dry safe condition for the duration of the work.

E. Protection of Work: Cover tops of walls with heavy waterproof sheeting at end of each day's work. Cover
partially completed structures when work is not in progress.

1. Extend cover a minimum of 24 inches down both sides and hold cover in place.

2. Staining: Prevent grout or mortar from staining the face of stone to be left exposed. Remove
immediately grout or mortar in contact with such stone.

3. Protect surrounding surfaces from rain-splashed soil and mortar splatter by means of coverings spread
on ground and over wall surface. Protect sills, ledges and projections from droppings of mortar.
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F. Remove all masonry determined to be frozen or damaged by freezing conditions.

G. Protect base of walls from rain-splashed mud and mortar splatter by means of coverings spread on ground and
over wall surface. Protect sills, ledges and projections from droppings of mortar.

H. Protection During Cleaning: Protect persons, motor vehicles, construction site and surrounding buildings from
injury resulting from stone cleaning work.

1. Protect all non-stone surfaces. Review all protective measures with Engineer.

2. Protect all non-masonry surfaces. Review all protective measures with Architect.

3. Prevent cleaning solutions from coming into contact with pedestrians, motor vehicles, plant materials,
buildings and other surfaces that could be injured by such contact.

4. Do not clean stone during winds of sufficient force to spread cleaning solutions to unprotected surfaces.

5. Dispose of run-off from cleaning operations by legal means and in a manner which prevents soil
erosion, undermining of paving and foundations, and damage to adjacent landscaping.

1.10 COLD WEATHER PROTECTION

A. Do not perform any wet masonry work when temperature of surrounding area is below 40 degrees F., or below
45 degrees F. and falling, or forecast by public news media to fall to or below 35 degrees F. within 24 hours
without temporary heated enclosures or without heating materials or other precautions necessary to prevent
freezing. Minimum temperature within heated enclosure shall be 40 degrees F. Do not use masonry materials
which are likely to contain frost.  Do not use accelerating ingredients with any mortar. Mortar shall harden
without freezing and with no damage from frost. Protect all work against freezing for not less than 48 hours after
installation.

B. Do not lay masonry units that are cold and wet or frozen. Do not use frozen materials or materials mixed or
coated with ice or frost. Do not build on frozen setting beds.

C. Comply with requirements of International Masonry All-Weather Council's "Guide Specification for Cold-
Weather Masonry Construction". Heat materials and provide temporary protection of completed portions of stone
work.

1.11 HOT WEATHER PROTECTION

A. Protect masonry work in hot weather to prevent excessive evaporation of setting beds and grout.  Provide
artificial shade, wind breaks and use cooled materials as required. Use fresh mortar.  Discard mortar that has
stiffened due to hydration.

PART 2 - PRODUCTS

2.1 MASONRY UNITS

A. Brick: Re-used or new as needed, or ASTM C216, Grade SW, Low Absorption.  Minimum strength shall be
8,000 psi, maximum water absorption shall be 8%.  Provide new brick only as required if existing units cannot be
salvaged, to match size and shape of existing surrounding brick.  Color shall be one shade darker than the
existing brick in its present condition.

B. Stone: Re-use original building stone or replicated new units only where original units cannot be re-used.  Clean,
protect, repair and drill existing stone units (as needed) in accordance with this section.

C. Stone Slabs:  Dimensional stone roof slabs belt units: Natural cleft Black Munson Slate in Dimensions required
with broken and ‘rockfaced” edges as supplied by: Portland Munson Slate Company, Mr. John Tatko or
approved equal to match the existing stone.
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2.2 MORTAR AND GROUT

A. Mortar and Grout Materials:

1. Cement: Type 1 white and/or gray cement as follows: Portland Cement:  ASTM C150 complying with
staining requirements of ASTM C91 for a low-alkali cement having a maximum of 0.60% equivalent
alkalies.  Mortar shall show no efflorescence when cast in a 2” x 7” x ½” slab consisting of 1 part of the
cement to be used, 2 parts Ottawa plastic mortar sand and distilled water, and subjected to a 7 day “wick
test” conforming to ASTM C67.

2. Hydrated Lime: ASTM C207, Type S.

3. Coarse Aggregate For Grout: ASTM C-33, 3/8" dia. minimum gravel or stone.

4. Fine Aggregate / Sand:

a. ASTM C144, washed, clean and free of salts.  “Bulk” or moisten sand before mixing with
binder (proportions based on damp sand)

b. For use in mortar that will be used for pointing that is exposed to public view sand shall match
the sand in the original mortar in color, coarseness and gradation, subject to review by the
Engineer.

5. Water: Potable, clean, free of oils, acids, alkalis and organic matter.

6. Grouting Aid: Equal or Equivalent to "Interplast-N" Expanding / Fluidifying Grouting Aid as
manufactured by the Sika Corporation of Lyndhurst, NJ.

7. Crack Seal for Lime-Cement Grout Injection: Lime-cement mortar to stay in place or removable
caulking or jute.

B. Provide mortar conforming to ASTM C1713 “Proportion Specification” in the formulation(s) as listed below.

1. Structural mortar for Masonry Reconstruction and Re-setting shall be 1 part Portland Cement, 1 part
Hydrated Lime and 6 parts Bulked Sand.

Where exposed, mortar sand shall be properly selected and blended to match the color, texture and
appearance of the existing mortar sand, and when used, Portland Cement shall be a combination of
white and gray cement that bests suits the color matching of the existing mortar binder.  Where
additionally needed, up to 10% by mineral oxide pigment by weight of binder may be added to best
match the color of the original mortar.  Pigments shall be chemically pure mineral oxides, alkali proof
and light fast, and shall be equal or equivalent to “Solomon Grind” as manufactured by Chem Services
Inc, of Springfield, IL.

2. Structural mortar for repair and pointing of existing masonry shall be 1 part Portland Cement, 3 parts
Hydrated Lime and 12 parts Bulked Sand.

Where visually exposed, mortar sand shall be properly selected and blended to match the color, texture
and appearance of the existing mortar sand, and when used, Portland Cement shall be a combination of
white and gray cement that bests suits the color matching of the existing mortar binder.  Where
additionally needed, up to 10% by mineral oxide pigment by weight of binder may be added to best
match the color of the original mortar.  Pigments shall be chemically pure mineral oxides, alkali proof
and light fast, and shall be equal or equivalent to “Solomon Grind” as manufactured by Chem Services
Inc, of Springfield, IL.
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3. The following properties shall be determined in accordance with ASTM C1713 for five trial samples of
each of the four mortar formulations, cured to the minimum CT:

a. Mimimum Compressive Strength Fc (psi).

b. Maximum Compressive Strength Fcmx (psi).

c. Water Vapor Permeability WVP (perms).

2.3 MORTAR AND GROUT MIXING

A. Thoroughly mix mortar ingredients in accordance with ASTM C270 in quantities needed for immediate use.

B. Mortar colors shall be chosen to match cleaned stone and mortar surfaces.  Chemically clean an 18" square area
of wall at a location to be designated in the field by the Architect for use in color comparison.

C. Do not use anti-freeze compounds to lower the freezing point of grout.

D. The contractor shall review the water content and any required adjustments along with proposed products with
the Engineer.  Contractor shall then submit a record mortar mix design along with product data sheets to the
Engineer for verification, review and approval before beginning any mixing or installation.

2.4 REINFORCEMENT, ANCHORAGE AND ADHESIVE PRODUCTS

A. Provide stainless steel ties and anchors as indicated on the contract drawings, meeting the requirements of ASTM
A276, Type 304/316.

1. Ties and anchors shall be threaded over their entire lengths unless otherwise noted.

2. Pins for sealant-setting to stonework shall be straight, unthreaded rod stock.

3. Provide steel fabrications as detailed on the Structural Drawings.  Fabrications shall be dimensioned
and/or modified as needed to suit field conditions and shall be fabricated or manufactured per approved
shop drawings only.

B. Sealant for Setting of Pins and Sealing Joints where indicated::

1. Provide 2-component polyurethane complying with ASTM C-920 and Federal Specification TT-S-
00227.

2. Provide closed cell backer rod at all sealant joints. Backer rod shall be carefully sized per sealant
manufacturer instructions for each Sealed Joint.

3. Sealant shall be equal or equivalent to the Sika or Tremco product lines.

C. Epoxy Adhesive for Injection of Cracks in Damaged Stone Units and for adhering loose shards and repair
Dutchmen: Equal or equivalent to “Sikadur Injection Gel” as manufactured by the Sika Corporation of
Lyndhurst, NJ or approved equal. Crack Sealant for Epoxy Injection: “Sikadur 33” as manufactured by the Sika
Corporation of Lyndhurst, NJ, or approved equal, along with ports as required.

2.5 MISCELLANEOUS PRODUCTS

A. Provide Plastic Shims as needed for initial leveling and floating of stone units into bedding mortar.  These shall
be a stone-suitable product that is equal or equivalent to those supplied by Korolath of New England, Woburn,
MA.

2.6 MORTAR WASHDOWN CLEANER
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A. For non-pigmented mortars, use equal or equivalent to “Sure Klean 600 Detergent” as manufactured by ProSoCo
Corp.  For pigmented mortars use equal or equivalent to “Vana Trol” as manufactured by ProSoCo Corp.

PART 3 - EXECUTION

3.1 GENERAL REQUIREMENTS OF THE WORK

A. Because portions of the exterior and interior load bearing masonry will be removed and replaced under this
project it is critical that the vertical support of the floors and the overall stability of the structure be maintained.
Sequencing of the dismantling and reconstruction shall be done is such a way that minimizes the risk to the
structure and the potential for structural instability.  Sequencing shall account for prevailing weather patterns,
removal and storage of other materials, and for other operations.  Masonry removal and replacement shall be
done sequentially by vertical section and shall follow each other as closely as possible.  It shall be the
responsibility of the General Contractor to determine how large the sequential sections can be and the
requirements of the scheduling.  The masons shall coordinate all efforts with the General Contractor and related
trades to ensure that the dismantling and reconstruction operations flow as smoothly as possible, in order to help
minimize the time periods that portions of the structure will be missing.

B. An effort shall be made to minimize the need for on-site storage of masonry materials, close coordination of the
field personnel, material suppliers and the general contractor shall be  shall be maintained to provide for a steady
flow of materials on a close to as-needed basis.

C. Document all existing masonry during dismantling, including wall thicknesses, pilaster sizing and layout, window
and door openings, bearing locations and critical coursing elevations.  All documentation shall be recorded on
sketches with true dimensions, stored both on site and offsite.  All reconstructed work shall geometrically
replicate the original construction.

D. All dismantled work shall be fully documented and the original geometry of the structure (before bulging and
sagging) be established.  Reconstruction shall be done to replicate original geometry.

E. Inspect all masonry within work areas, identify all required repairs and removals.

F. Perform all other indicated masonry work in accordance with the requirements of this section and all references.

G. Perform all required repairs to stone units in accordance with this section and Section 04550: Grave Marker
Conservation.

3.2 REMOVAL OF DESIGNATED OR DAMAGED MASONRY

A. Provide and install all temporary shoring, bracing and support to surrounding construction before beginning
removal.  Removal shall be done slowly and methodically to maintain stability to all remaining elements at all
times. Contractor shall be responsible for maintaining integrity and safety of surrounding construction, in general,
during work per the requirements of Section 02210.

B. Carefully remove designated masonry, maintaining support to all surrounding and supported elements that are
otherwise dependent upon the masonry being removed for support or stability.  Following removal of the exterior
grade veneer units, remove all remaining back-up masonry, storing both in separate locations.  Clean and store all
salvageable brick units for re-use, provide replacement bricks for units that cannot be re-used.

C. Following removal of designated masonry, inspect and remove additional masonry that is loose, damaged or can
be separated with unassisted hands.

D. Clean the exposed surfaces of the remaining material, and remove shards of material which have become loose
during work or have shifted from their proper positions.  Notify Engineer immediately of the number of brick
wythes that need to be removed before preceding with work.

E. Notify the Engineer of any masonry beyond immediate work area, which becomes loosened during work.  Stop
work immediately, provide additional bracing and review with Engineer before resuming.
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F. Protect the existing interior structure from the external weather and from dust and debris caused by these
operations.  Provide weather protection as needed until the external envelope of the tomb is restored.

3.3 GROUT INJECTION OF CRACKS AND SMALL HOLES AND VOIDS IN EXSTING MASONRY TO REMAIN

A. The following pertains to grout injection of structural cracks of up to 2" in width.

B. Mechanically widen outer edges of structural cracks and drill ¼” diameter holes at 6” to 12” o.c. and install
grouting ports.  Seal surface of crack and around ports with removable sealant or jute.  Leave bottom 4” of crack
open and seal after water flushing.  Removable Crack Seal for cementitious grouting shall be placed on both
sides of the wall or crack to be injected.

C. Flood crack with water at 10 psi maximum pressure and allow deleterious materials and any sand or masonry
residue to flow out at bottom.  Seal remaining drainage opening at bottom of crack with removable Crack Seal
for cementitious grouting.

D. Pressure-inject grout into crack, starting at bottom and progressing upward until all ports are filled and plugged.
Injection shall be performed within 30 minutes of water saturation but after all free water has run out.   Injection
pressure shall not exceed 10 psi.  Lifts shall not exceed 48” in height.

E. Remove ports and removable Crack Seal and inspect penetration of crack.  Begin remainder of restoration work
if acceptable, or re-inject if not well penetrated.

F. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 40 degrees F. by 9:00 AM and rising.

3.4 FILLING OF LARGE VOIDS IN EXISTING MASONRY TO REMAIN

A. Expose the core, cell or void as much as possible and provide a cleaning port at the top and bottom of the crack
or void, or at 4" max. o.c. if greater. Flood crack with water at 10 psi maximum pressure and allow deleterious
materials and any sand or masonry residue to flow out at bottom.

B. Hand rub cement paste slurry on surfaces against which to be filled, if possible, and fill the excavated void(s) by
one or more of the following methods as may apply:

1. Hand pack structural mortar into shallow voids and cracks between ¼” and 2” in width and less than 6”
depth, adding small stone shards where the overall thickness of mortar exceeds 1”.

2. Form open sides and ports and gravity feed coarse grout into voids, hand tamping with a rod or wooden
pole.

C. Limit lift heights to 24”, allowing enough curing time between lifts for the grout to set to sufficient stiffness that
it will not laterally load the sides against which it was placed, even when another lift is placed over it.

D. Work and vibrate wet grout with a thin rod during deposition, but do not over-work to the point that air bubbles
or voids will form.

E. Form or strike exposed surfaces of grout fills 1” inside of liner surface to allow for final pointing.  Clean surfaces
of stones and surrounding work following each day’s operations. Moist cure completed work for not less than 48
hours.

F. Clean surfaces of stones and surrounding work following each day’s operations. Moist cure completed work for
not less than 48 hours.

G. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 40 degrees F. by 9:00 AM and rising.

3.5 EXCAVATION AND REPAIR OF CRACKS IN BRICK MASONRY

A. Diagonal and Vertical Crack Repair
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1. Except at cracks that run in the extreme corners of the tower, carefully remove two wythes of interior
brickwork along diagonal step and vertical cracks to expose remaining depths of cracks in back-up
construction.

2. Remove all loose mortar and residue from remaining surfaces within crack excavations without
disturbing or weakening or destabilizing the masonry. Employ a "pressure washer" as needed and
regulate the nozzle pressure to clean but not damage the surfaces.  Nozzle pressure shall be in the range
of 600 psi with a 15 degree fan at the tip.

3. Working from the exposed back-up surfaces at all cracks, identify and remove any loose remaining units
and re-set them with new mortar slushed into surrounding voids.  Add new bricks in place of damaged
bricks, toothing them into the surrounding work to re-create solid conditions within the walls.

4. Point the cracks in the remaining back-up withers and insert regularly spaced ½’ diameter plastic
grouting tubes into the pointing mortar.

5. After the mortar has stiffened, gravity feed grout into the pointed cracks via a funnel and the plastic
tubes.  Vary the injection pressure by varying the height of the funnel with the plastic tubes.  Randomly
drill-test the grouted joints during the first stages of grouting to verify the effectiveness of the injection
procedures.

6. Following internal re-setting and/or grouting of the back-up construction, re-set original bricks (or
salvaged re-used replacement bricks) into the toothed openings along the crack locations, fully bedding
all of the units (top, bottom, ends and back sides) in wet mortar.  Strike and finish-point the work to
match the existing surrounding construction.

B. Horizontal Crack Repair

1. Mechanically widen and clean horizontal cracks in brickwork being careful not to sever the self-support
of the wall by cutting all of the way through it.

a. Remove mortar from sides of cracks to expose ends of bricks at each side of widened
horizontal joints.

b. Flood cracks with water at 10  psi maximum pressure and allow deleterious materials and any
sand or residue to flow out at bottom.

c. Temporarily shim widened cracks that may cause the supported masonry above to shift
downward after cleaning.
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2. Clean and inspect back surfaces of walls for corresponding horizontal cracks and rusted metal embeds
and notify the Engineer of any and all such locations.

a. Look for embedded steel lintels and inserts that are rusted and may have caused the horizontal
cracks.  Notify the Engineer of any and all such locations and coordinate crack repair with
rusted lintel replacements.

b. Where cracks are present in the back-up, restore the back surfaces of the wall in a fashion
similar to what is described for back-up repair under Item “A” working from the back or front
of the wall where appropriate.

c. “Sound-out” brickwork along vertical cracks to check for delamination from the backup.
Remove and re-set loose, shifted or delaminated brickwork as described under Item “A” above.

3. After cracks are cleaned and back-up wall surfaces are repaired (or inspected showing no damage),
pressure-pack grout into the crack in advance of pointing.

a. Pack a pasty mix of grout into the cleaned and widened horizontal cracks, ramming the grout
into place with metal or wooden packing tools.

b. Start at one end and progress to the other watching for the forward advancement of grout from
deep within the crack during the packing and ramming process.

4. Following grouting, point the horizontal cracks, pushing mortar deeply into any remaining recesses and
voids.  Tool to match the surrounding original construction. Clean all newly re-set and repointed
surfaces after completion of masonry work.

5. Perform all work incrementally and brace wall as needed to maintain safe vertical and lateral support.

C. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 45 degrees F. by 9:00 AM and rising and less than 90 degrees F.

3.6 INSTALLATION OF DOWELS, ANCHORS, TENSION RODS AND CONNECTORS

A. Drill holes for embedded anchors, dowels and pinning rods as follows:

1. Locate holes within the existing masonry so that they are at least 2” from the nearest joint intersection
and within the faces of existing units rather than in the joints.

2. Monitor Conditions of brick or stone units as the drill is advancing into them.  Check for vibration or
movement of brick units halfway through each by tapping with the bit. Notify the Engineer if the
brickwork or stonework feels “soft”.

3. All holes greater than ½” diameter shall be drilled using a diamond tipped core drill, dry application on
interior surfaces, wet or dry application on exterior surfaces.  Do not use a rotary hammer or impact type
hammer for holes greater than ½” in diameter.

B. Install Adhesive-Set connectors, pins and dowels as shown on the Contract Drawings and as described below
using the applicable Injection System.

1. Carefully drill holes of the proper oversize diameter for the screen tube (in masonry) and for injection
resin or sealants 1/8" larger in diameter than the anchor rod or pin, or as indicated on the Drawings or
specified by the manufacturer of the injection system if different.

2. Locate and size anchors and pins in as indicated in the Contract Documents and as needed per
Engineer’s field instructions following exposure of hidden conditions.

3. Provide embedments as noted or instructed but not less than 8” embedment at ½” diameter and larger
anchors or 4” embedment at anchors of less than ½’ diameter.
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4. Incrementally core-drill all holes being careful not to damage or loosen substrate and being careful to
avoid embedded metal if any.

5. Simultaneously with injection of holes, pre-butter rods’ surfaces with injection resin so that there is a
uniform coating all around the rod of between 1/16” and 1/8” in thickness and insert rods immediately
thereafter.

6. Wipe off excess resin and clean out remaining hole depth.  Do not allow resin to leak out of holes and
stain stone surface(s).  Remove resin immediately if this happens!

7. Monitor progress and quality of work, adjusting techniques as may be necessary with approval of the
Engineer.  Check that annular space is filled around the end of each rod following insertion.  If properly
installed, resin should be oozing out beyond end of rod all around annular space, showing that the
annular space and the hole are completely filled.  Supplementary injection may be necessary due to the
presence of voids.

3.7 RECONSTRUCTION AND BONDING OF MULTI-WYTHE BRICK MASONRY

A. Install drilled and grout-set reinforcing steel into the existing structure per the requirements of this Section and as
indicated on the drawings.  Install longitudinal reinforcing with 24” lap joints concurrently with the brick
masonry reconstruction.

B. Lay-up new brickwork with lateral headers to tooth wythes together at a 16” by 16” pattern and toothing into
existing construction with in the horizontal longitudinal direction with full running bond.

1. Repeatedly pre-soak surfaces to which new work will be bonded to a period of not less than 24 hours.
Allow to surface dry to a dull but saturated finish and hand rub a cement paste slurry within 30 minutes
before applying new work.

2. Lay a bed of mortar against intact masonry surfaces to surround the unit(s) to be reset. Hand rub a
mortar paste slurry over contact surfaces of stones to be set and existing surfaces to which new work
will be bonded, and pre-butter depressions that are deeper than 1/4" to provide a non-concave surface.
The bedded mortar should match the finished joints in thickness plus an allowance for sloughing.

3. Brick units shall be re-set to within ¼” of their previous positions and surface alignment, with individual
joints’ widths along all sides within 1/8” of their cumulative average width per stone.  Reconstruct
masonry using conventional and accepted techniques.  Add header bricks between new wythes at a 24”
x 16” pattern and anchor new wythes to existing construction using bent Retrofit Masonry Anchors. All
horizontal and vertical joints (including collar joints) shall be completely filled with mortar that shall
match the existing construction.

4. Strike outer joints to a depth of ½” recess from brick faces and surrounding masonry at exterior wall
surfaces to allow for final tuck pointing, and tool joints at interior surfaces to meet the outer surfaces of
the bricks with a profile that matches the surrounding existing work.

C. Following a curing period of not less than one nor more than 7 days, final tuck-point exterior surfaces of  walls to
match the adjacent original construction and the approved test sample.  Provide feathered transitions from new to
adjacent, existing mortar, angled at approx. 45 degrees from the exterior brick surface place.

D. Moist-cure all completed work for periods of not less than 72 hours.

E. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 40 degrees F. by 9:00 AM and rising.

3.8 RE-SETTING OF STONEWORK

A. At bed joints, add lead shims as needed to help float large units without squeezing out the mortar.  Install stone
anchors at proper alignments and stack next courses of units properly over them.  Incorporate cotton chord weeps
as indicated below next courses’ head joints and clean sloughed mortar off internal stone perches at voided
construction to expose tops of lower courses and weeps.  Tool the interior edge of the mortar bedding at cavities
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to provide “shed joints” at a 1:1 slope, keeping the weep extensions clear of mortar.  Incorporate flashing where
indicated, providing solid bedding below the flashing to minimize “oil canning”.

B. At head joints, fill the gaps between stone ends solidly with mortar, using backer rods at the interior edges of
cavity construction if needed.  Add slate shims if greater than 1” thickness, in order to minimize shrinkage and
sloughing.

C. At bonded collar joints, hand rub a mortar paste slurry over the contact surfaces of the stone to be set and pre-
butter depressions which are deeper than 1/4" to provide a non-concave surface.  After setting and adjusting the
stone units, pack bonded collar joints with mortar, adding stone aggregate shims if greater than 1” in thickness to
minimize sloughing and shrinkage.  Aggregate shall be washed, moistened pea-stone if the joint is between 1"
and 3" in width, and small loose stones of suitable size if joint width is greater than 3".

D. Stones shall be re-set to within ¼” of their previous positions and surface alignment, with individual joints’
widths along all sides within 1/8” of their cumulative average width per stone.

E. Strike outer joints at a recessed depth of 2 ½ times the joints’ widths from the surrounding masonry and provide
dovetail transitions to existing surrounding joints and to those that are to be re-pointed or removed.

F. Finish point outer surfaces of the joints to match surrounding work after not less than 24 hours from the setting of
the stones and filling of the joints.

G. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 40 degrees F. by 9:00 AM and rising.

3.9 SETTING OF STONE CAPS OR COPING

A. Measurement and Preparation:

1. Clean contact surfaces of stones of all existing mortar or deleterious materials.  Clean surfaces to expose
stone below.

2. Measure stones to establish existing geometry and for establishing proper relationship and orientation
between stones when re-set.  Proper Relationship shall be such that all three principle axes of each stone
are parallel with the respective principal axes of the mating stone (or CMU backup).  Orientation of
stones shall be established for each unit so that the front and top direction is maintained constant
between all interconnected units and to match the present orientations, and so that the pieces fit together
like a puzzle and existing pins and holes align.

3. Drill holes in units to receive setting pins according to the Contract Drawings and this Section.

B. Size and arrange lead shims and on bearing surfaces.  Shims shall be lead sheet of proper size and shall provide
for full and symmetrical bearing of reset stone to within 1/16” tolerance of the indicated geometries.

C. Fill setting pin holes on undersides of units with sealant and carefully set stones into proper final positions.

D. Coordinate flashing installation and provide integral flashed “thimbles” over all setting pins.

E. Following setting of stonework, point and/or flexibly seal the inter-stone joints as and where indicated on the
Contract Drawings.

F. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 40 degrees F. by 9:00 AM and rising.

3.10 PREPARATION OF JOINTS FOR REPOINTING

A. Rake mortar joints in existing construction in areas designated to be repointed to a minimum depth of 2.5 times
the mortar joint width, 1", or as deeply as necessary to reach sound mortar (whichever is greatest), but not to
exceed one half of the thickness of the stone thickness without supplementary means of support.  Employ tools
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that are sharp and will completely cut out joints at intersections without splitting or damaging stones or bricks.
Raking work shall match the approved test sample.

B. Gently drive wedges or hardwood shims into wide, deep cracks in masonry where there is a possibility that the
vertical and in-plane lateral support of masonry work will be compromised during deep raking of the joints.  This
should at least be done where more than half of the length of a specific joint is removed to a depth of more than
one third of the thickness of the stone.

C. Cut flashing reglets in new or existing masonry as indicated on the Contract Drawings.

D. Wire brush clean and then pre-wet the joints and allow for the existing mortar to dry or saturate to a dull, non-
glossy finish immediately before applying new mortar.

E. Where applicable, lead-abate all immediate lead-painted masonry surface areas that will be affected by cutting
and pointing work, prior to starting masonry operations.

3.11 RE-POINTING

A. Pre-wet prepared mortar joint surfaces until they are saturated but surface dry.  At flashing reglets, verify that
flashing has been fully installed and is stable.

B. Apply final "tuck" lift of pointing mortar, tooling joints to exactly match the existing joint profiles that are
adjacent to the work.

C. Where so specified, point joints and beds with specified sealant after first installing the specified backup material
and applying primer if required, all in strict accordance with the printed instructions of the sealant manufacturer.
Test all sealants for compatibility prior to use.  Tool all sealants to insure maximum adhesion to contact surfaces.

D. Moist cure all work, spraying with a water mist and cover with damp cloth or tarpaulin.

E. Clean mortar from all surfaces following completion and curing of work.

F. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 40 degrees F. by 9:00 AM and rising.

G. The Contractor shall be responsible for matching the joints of the mock-up surrounding work and shall re-cut and
replace any joints that are poorly formed or do not match the mock-up or the surrounding work, as determined by
the Engineer, at the Contractor's own expense.

H. Moist cure all work, spraying with a water mist and cover with damp cloth or tarpaulin.

I. Chemically clean all surfaces following completion and curing of work, being careful to reveal the mortar
aggregate but to not over-etch, weaken or discolor the mortar.  Remove excess mortar from the surface before it
sets using a bristle brush or by rubbing the surface with burlap or clean sand. If mortar is left on the surface, wash
surface clean using dilute solutions of Hydroclean HT-455.

J. Completed work shall match approved sample patch or shall be re-done at the Contractor’s expense.

3.12 FINISH POINTING

A. Pre-wet prepared surfaces until they are saturated but surface dry.

B. Apply a 3/8" base lift of tuck pointing mortar, and allow to cure.  Base lift shall have a struck recess for tuck-
pointing to lock into.

C. Apply final "tuck" lift of tuck pointing mortar and strike-off for flush surface.

D. Moist cure all work, spraying with a water mist and cover with damp cloth or tarpaulin.

E. Clean mortar from all surfaces following completion and curing of work.
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F. Work under this subsection shall only be done when the ambient air, material, and substrate temperatures are
above 40 degrees F. by 9:00 AM and rising.

G. The Contractor shall be responsible for matching the joints of the mock-up surrounding work and shall re-cut and
replace any joints that are poorly formed or do not match the mock-up or the surrounding work, as determined by
the Engineer, at the Contractor's own expense.

H. Moist cure all work, spraying with a water mist and cover with damp cloth or tarpaulin.

I. Chemically clean all surfaces following completion and curing of work.

J. Completed work shall match approved sample patch or shall be re-done at the Contractor’s expense.

3.13 CLEANING AND PROTECTION OF COMPLETED MASONRY WORK

A. As work proceeds and upon completion, remove excess mortar, smears and droppings. Clean adjacent and
adjoining surface of marks arising out of execution of work in this Section.

B. Sweep up and remove daily sand, cleaning compounds and mixtures, dirt, debris and rubbish. Sweep or flush
away nightly, all residual washed materials. Keep the premises neat and clean at all times.

C. After installation and pointing are completed, carefully clean all surfaces of all dirt, excess mortar, grout splatter,
stains and/or other site incident defacements. Clean soiled surfaces using a non-acidic solution that will not harm
stone or adjacent materials. Consult stone fabricator for acceptable cleaners. Do not use wire brushes, acid or
other solutions which may cause discoloration. Use nonmetallic tools in cleaning operation. Apply in accordance
with cleaner manufacturer recommendations.

D. Mechanically remove all loose mortar and concrete splatter with hand tools without scratching, gouging or
otherwise marring the existing substrate.

E. Chemically clean stone following completion of work, and where specifically specified on the drawings.

3.14 SETTING/ RE-SETTING TOLERANCES

A. Maximum Variation from Plane of Wall: 1/4" in 10 feet or as required by elevator clearances.

B. Maximum Variation from Plumb: 1/4" per story non-cumulative, 1/2" total, or as required by elevator clearances.

C. Maximum Variation from Level Coursing:  1/8" in 4 feet, 1/4" in 10 feet.

D. Maximum Variation of Joint Thickness:  1/8".

END OF SECTION



SECTION 04550

GRAVE MARKER CONSERVATION
By Building and Monument Conservation

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Attention is directed to the Contract and General Conditions and all sections within Division 1 – General
Requirements, Special Conditions which are hereby made a part of this section of the specifications.

B. Attention is directed to the plot plans for the Centre Street, West Parish (River Street) and South Parish
(Winchester St) Burying Grounds which indicate the locations of tombs to be treated under this contract.

1.2 SUMMARY AND DESCRIPTION OF WORK

A. The work of this section consists of the provision of all plant, materials, labor and equipment, power, water and
trash removal and the like necessary and/or required for the complete execution of all stone conservation as
required by the specifications and schedules.

B. Outline of General Scope of Work:

1. Review of existing project reports, conditions assessments and documentation for all the carved or
lettered stones, etc that are scheduled to receive conservation treatments and/or resetting under this
contract. See attached schedule for specific markers and treatments.

2. Document the condition of each table top tomb, obelisk or lettered plaque scheduled to receive
conservation treatments and/or resetting under this contract with a survey sheet and digital photographs
prior to proceeding with any work.

3. Submit conservation treatment plan for each tomb for approval prior to proceeding with any work.

4. Stabilize all loose fragments of stone and friable areas of stone with tissue paper and B-72 or water
soluble adhesives prior to proceeding with any other treatments including removal and resetting of
stones.

5. Complete specified conservation treatments as stipulated for each tomb. Treatments include but are not
limited to: Removal and resetting of stones, removal of prior treatments, gluing of pieces separated
along cleavage planes, gluing of pieces broken across cleavage planes or bedding planes, grouting of
fissures, cracks and seams, application of mortar caps, composite mortar repairs and laying down of
flaking areas.

6. Document all treatments with digital photographs during conservation work. Provide owner with copies
of digital photographs saved on a high quality CD.

7. Thoroughly document conditions after conservation work is complete with sketches and digital
photographs.

8. Provide the City of Newton, with one complete project binder containing the following: Prints of digital
photographs taken before, during and after conservation treatments, copies of all survey sheets, field
reports, project correspondence, material safety data sheets, and manufacturer’s cut sheets for all
products
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C. Outline of Specific Treatments:

Treatment for Slate Tomb Plaques

a. Document conditions prior to removal using survey sheet and photography as per specifications.

b. Secure all loose and friable areas with B-72 and tissue paper or water soluble adhesives prior to
removal from the ground.

c. Number all fragments that are too large to secure with B-72 and tissue paper using a numbering
system based on the existing plot plan and the name and date of the deceased (where legible).

d. Remove tomb plaques from adjacent masonry as per specifications prior to disassembling the tomb
front walls where possible. Place any fragments in clearly labeled plastic bags for reattachment at a
later time.

e. Remove soil residue from stones with water and stiff brushes and wood scrapers.

f. Remove prior adhesive, old setting mortar, fills, grouts and composite patching repairs where
applicable.

g. Re-adhere fragments using specified adhesives and methods.

h. Fill cracks, seams and fissures with specified grouts and cap open seams, cracks, fissures etc with
specified products.

i. Fill areas of loss with specified composite repair materials.

j. Apply mortar caps on top surface of stones where required.

k. Reset stone per specifications.

Treatments for Brownstone Table Top – Slabs, Legs and Footings

a.   Document conditions prior to removal or treatment using survey
      sheet and photography as per specifications.

b.   Secure all loose and friable areas with B-72 and tissue paper or water soluble adhesives prior to
removal from the ground or further treatment.

c.   Remove soil residue and biological growths with water and specified cleaning products using stiff
brushes and wood scrapers.

d.   Remove prior adhesive and composite patching repairs where applicable.

e.   Re-adhere fragments using specified adhesives and methods.

f.    Laydown flaking areas with specified grouts/adhesives.

g.    Fill cracks, seams and fissures with specified grouts/adhesives.

h.    Fill areas of loss with specified composite repair materials.

i.     Replace severely deteriorated brownstone elements where directed by the contract documents with
new Portland Connecticut brownstone units cut, carved and tooled to match the existing.

Treatments for Marble Tomb Plaques and Marble Obelisk

a. Document conditions prior to removal using survey sheet and photography as per specifications.
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b.    Secure all loose and friable areas with B-72 and tissue paper or
   water soluble adhesives prior to removal from the ground.

c.       Number all fragments that are too large to secure with B-72
          and  tissue paper using a numbering system based on the
          existing plot plan and the name and date of the deceased
          (where legible).

d. Remove tomb plaques from adjacent masonry as per
specifications prior to disassembling the tomb front walls where possible. Place any fragments in
clearly labeled plastic bags for reattachment at a later time.

   e.      Remove soil residue and biological growths with water and
            specified cleaning products using stiff brushes and wood
            scrapers.

f.      Remove prior adhesive, old setting mortar, fills, grouts and
         composite patching repairs where applicable.

g.      Pre-consolidate friable marble where specified.

   h.      Re-adhere fragments using specified adhesives and methods.

i.       Fill cracks, seams and fissures with specified grouts and cap
         open seams, cracks, fissures etc with specified products.

j.       Fill areas of loss with specified composite repair materials.

k.     Apply mortar caps on top surface of stones where required.

l.   Reset stone per specifications.

1.3 SUBMITTALS

A. Resumes and Qualifications: Contractor shall submit resumes and qualifications for each or the following
individuals:

Conservator (s): Contractor shall submit resume and a list of prior projects for lead conservator and any assisting
conservators on the project. Submittal shall include at least five examples of projects similar in scope and
importance to the work at three Newton Burying Grounds. Project references shall include name and date of
execution of each project as well as the names and telephone numbers of references for each of the five projects.

Conservation Technicians and Stone Craftsmen: Contractor shall submit the resumes and a list of prior projects
for each individual who will be executing treatments on the stones. In the submittal, the role of each individual
shall be identified i.e. carver, mechanic, technician.

B. Product Data: Submit manufacturer’s technical data for each product indicated including recommendations for
their application and use. Include test reports and certifications substantiating that products comply with
requirements. Submit material safety data sheets.

C. Written Description: Submit written program for each phase of conservation including schedule and phasing.
Include items for coordination with other trades and indication of how surrounding materials will be protected.
Describe materials and equipment to be used on site.

D. Alternate Methods: If, after the contact is awarded, alternate methods and materials to those indicated are
proposed for any phase of the stone conservation work, the contractor shall provide a written description,
including evidence of successful use on other comparable projects along with standard submittals outlined above.
Written approval from the project conservator is required prior to substituting any materials or methods.
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1.4 MOCK UPS

A. Sample of workmanship for stone pre-consolidation and stone re-adhesion.

B. The contractor shall submit one sample of removal of prior adhesive repairs and prior composite mortar repairs
in locations indicated by project conservator. Samples to be evaluated for methodology and impact on stone.

C. Contractor to submit one sample of stone to stone adhesive joints for approval prior to proceeding with balance
of repairs.

D. Contractor to submit one sample each of B-72 and grouting for approval.

E. Contractor to submit one sample each of: mortar fills, composite mortar repairs, mortar caps and capping of
cracks and fissures.

1.5 QUALITY ASSURANCE 

A. Statement of Significance: The tombs, table top markers, obelisks and inscribed plaques located in the three
Newton Historic Burying Grounds represent some of the earliest and most significant gravemarkers in New
England. The three sites are designated historic burying grounds and are listed on the National Register.

B. Stone Conservation Contractor: Work shall be performed by firm(s) employing masons and conservators that
have no less than five years of experience with comparable stone conservation projects. The Contractor shall
submit references for five successfully completed projects of similar scope.

C. The contractor shall maintain a steady crew for the duration of the project Employ a qualified foreman who is
present on the job everyday.

D. All work performed must comply with the United States Secretary of the Interior’s Standards for the Treatment
of Cultural Landscapes and the AIC Code of Ethics and Guidelines for Practice.

1.6 JOB CONDITIONS

A. Take whatever precautions are necessary to protect the stone units from damage resulting from work under this
section or other related sections of work.

B. Prevent mortar and patching compounds, adhesives, resins etc used in conservation and repair work from staining
the stones under treatment or any adjacent stones, masonry, bronze etc. Prevent damage from other materials or
chemicals used on the project.

C. Work shall not be permitted in freezing weather unless the work area has been enclosed and heated to maintain a
constant temperature and humidity.

D. Materials shall be used only at the manufacturer’s recommended and temperature and humidity tolerances. In
case of conflict between standards on the project, the more stringent shall apply.
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PART 2 - PRODUCTS

2.1 MATERIALS GENERAL

A. Comply with referenced standards and other requirements indicated applicable to each type of material required.

B. Reference in the specifications to materials by trade name is to establish a standard of quality. It is not intended
to exclude other manufacturers whose materials that, in the judgement of the project conservator are equivalent to
those named based on sample panels.

2.2 MORTAR MATERIALS FOR  FILLS, REBUILDING AREAS OF LOSS AND MORTAR CAPS

A. Composite Repair Mortars

1. Non-Polymer Modified Composite Repair Mortars for filling areas of loss in Slate or Brownstone : Jahn
M-70 for brownstone repairs/fills from Cathedral Stone Products. 8332 Bristol Court, #107, Jessup,
Maryland 20794 (800)  684-0901  or approved alternate based on submittal.

2. Polymer Modified Composite Repair Mortars for Mortar Caps and Seam  fills on Slate Markers : Edison
Custom System 45 from Edison Chemical  Systems, Inc. 25 Grant Street, Waterbury, CT 06704 (203)
597-8044

3. Hydraulic Lime Based Repair Mortars for Filling Seams and areas of Loss on slate or brownstone
Markers: Lithomix from St Astier Naturally Hydraulic Lime available from Virginia Limeworks PO
Box 516 Monroe, Virginia 24574

2.3 GROUT MATERIALS

A. Acryloid B-72 (Ethyl Methcrylate Copolymer) dissolved in solvent. Concentrations to vary depending on the
depth and width of the crack or void to be filled. Large voids to be filled with B-72 bulked with an inert material
such as fine silica sand. Exact proportions to be determined by conservator in the field based on the size of the
area to be filled and other requirements such as the ability of the mix to flow evenly through the area.

B. Hydraulic Lime Grout for fills and injecting into voids

1 part hydraulic lime.
2 –3 parts fine sand and/or stone dust and inorganic pigment as required to match color of slate. Not to exceed
ASTM ratios of pigment to binder.
Virginia Limeworks PO Box 516 Monroe, Virginia 24574 or Triamca 8828 south Hardy Drive, Tempe, AZ
85284 www.triamca.com

2.4 MATERIALS FOR THE STABILIZATION OF LOOSE FRAGMENTS PRIOR  TO REMOVAL OR OTHER
TREATMENTS.

Acrylic Resin B-72 and Japanese tissue paper or fine cloth such as silk Crepeline applied to the surface of the friable or
loose stone. B-72 to be dissolved in solvent such as acetone. Percentage of solids to solvent to be field tested.
Approximately 5% . For situations where a water soluble adhesive is appropriate: Methyl Cellulose or Polyvinyl Alcohol
can be used to lay down the tissue paper or cloth.

2.5 STONE ADHESIVES FOR NON-STRUCTURAL REPAIRS AND LAYING DOWN OF STONE FLAKES, AND
VERY SHALLOW AREAS OF EXFOLIATION.

Paraloid Acrylic Resin B-72 (100%) dissolved in solvent such as acetone. Percentage of solids to solvent to be field
tested. Approximately 10% Paraloid B-72 can be obtained from Talas, 568 Broadway NY, NY 10012
(212) 219-0770 or other conservation supply companies.
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2.6 STONE ADHESIVE FOR STRUCTURAL REPAIRS AND PINNING

Flowable and Paste Epoxies for injections and structural repairs:
Akemi Akepox 2000, 2010, 2030, 5000, 5010 from Akemi North America
(877) 462-5364 available from Stone Boss Industries, 26-04 Borough Place, Woodside, NY 11377 (718)278-2677 Fax
(718) 267-1997

2.7 CLEANING AGENTS FOR REMOVING SOILING PRIOR TO ADHESIVE REPAIRS

A. Water: All water shall be clean potable water. If potable water is not available at jobsite, filter all water with
approved particulate filter.

B. Non-Ionic Detergents: Triton X 100 available from Talas, 568 Broadway, New York, NY 10012 (212) 219-0770

C. Concentrated Soap: Vulpex Soap available from Talas, 568 Broadway, New York, NY 10012 (212) 219-0770

D. Synthetic Anionic Detergent: Orvus WA Paste available from Talas, 568 Broadway, New York, NY 10012 (212)
219-0770

2.8 STONE PRE-CONSOLIDANTS AND CONSOLIDANTS FOR SUGARING/FRIABLE  MARBLE

A. Preconsolidant: ProSoCo Conservare HCT

B. Consolidant: ProSoCo Conservare OH100

2.9 TOPICAL COLORING AGENT FOR COLOR MATCHING OF MORTAR PATCHES,SEAMS AND CRACK FILLS
ON SLATE MARKERS

A. Kiem Purktistalat silicate paints available from Kiem Mineral Systems, #62 Port Lewes, Lewes, and Deleware
19958 (302) 644-1007 Fax (302) 644-0866

B. Silin Stain from Cathedral Stone Products. 8332 Bristol Court, #107, Jessup, Maryland 20794 (800) 684-0901

2.10 SOLVENTS FOR FLUSHING CRACKS AND FISSURES AND FOR PREPARING MATING SURFACES PRIOR TO
GROUTING OR ADHESIVE REPAIRS.

A. Acetone (CH3) C0

B. Ethanol-D6 Anhydrous

2.11 REPLACEMENT BROWNSTONE:

A. New or salvaged Portland Connecticut Brownstone. New brownstone can be obtained from: Portland Brownstone
Quarries, 130 Braemar Drive, Cheshire, Ct. 06410 203 250-1502  Attn: Mike Meehan

PART 3 - EXECUTION

3.1 TREATMENT PLAN

Conservator retained by contractor is to submit for review a detailed treatment proposal for the stone units scheduled for
treatment. Conservation plan is to include any changes in scope, materials and/or methodologies from what has been
specified. No work may commence on the markers until the treatment plan has been reviewed and approved. Treatment
plan to include detailed descriptions of materials and methods to be used in each treatment as well as manufacturer’s data
on each product. Material Safety Data Sheets for each product to be submitted separately. Treatment plan to include
sequence of treatments. Plan shall be considered incomplete and will be rejected unless all treatments from start to finish
for an individual sculpture are submitted at the same time.

3.2 DOCUMENTATION
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A. Survey Sheet: Each plaque, obelisk of table top marker that is treated under this contract shall have an individual
survey and treatment sheet. The survey sheet shall record the plot number of the marker as indicated on the
existing survey, the name of deceased, (where legible) and the year of death. The survey sheet shall contain a
rough outline sketch of the marker and indications of major conditions including cracks, fissures, areas of loss
and prior repairs. The type of material and the rough dimensions shall also be recorded. All treatments shall be
recorded on the survey sheet and located on the outline sketch along with any other pertinent information. A
sample survey sheet shall be submitted at the start of the contract. Completed survey sheets shall be placed in
archival sleeves and turned over to the City of Newton.

B. Photo-documentation: Each marker that is treated under this contract shall have a minimum of 6 views
photographed digitally showing the marker from the front, back and/or top, before, during and after treatment.
Markers that have conditions on the sides that are being addressed should also be photographed from the side
views. All photographs of the before treatment phase are to be reviewed prior to starting treatments.

Submit one set of 4 x 6 inch prints on archival paper of the digital photographs. Each photograph is to have a
label adhered on the back with typed identification of the marker by plot number, name and date of treatment as
well as cemetery. Each photograph is to be labeled before, during and after treatment.

3.3 SECURING OF FRAGMENTS

A. The goal of this step shall be to secure all loose, semi-detached or friable areas against loss during other
conservation treatments including pointing and cleaning. Contractor will be held responsible for losses on the
stone that take place during conservation treatments therefore the extent of this step shall be that which is in the
contractor’s judgement sufficient to secure against losses.

B. Acrylic Resin B-72 dissolved in a solvent such as acetone approximately 5% solids shall be applied with a brush
to areas requiring pre-consolidation. Japanese tissue paper shall be applied to wetted areas. Additional solution of
B-72 may be applied over tissue paper. Alternate for units to be stored/treated indoors a water soluble adhesive
can be used in place of the B-72

3.4 REMOVAL OF STONE FROM WALL AND REMOVAL OF  PRIOR MORTAR FILLS AND COMPOSITE
MORTAR REPAIRS

A. Surface tension and bond of prior repairs may be broken using power tools such as small diamond cutting wheels,
Drummel Tools and small pneumatic chisels. All other removal to be performed by skilled craftsmen using hand
tools. Use of hand held grinders or other power tools shall be only after demonstrated proficiency by each
craftsman/conservation technician on selected control areas. Cutting wheel shall not be brought in proximity with
stone surface or arrises. Cutting wheels shall be used only to break the bonds and create entry points for hand
tools. Every precaution shall be taken not to damage, nick, scar or abrade the stone.

3.5 MORTAR FILLS AND MORTAR CAPS -GENERAL

A. The goal of mortar fills and caps is create the maximum water shedding fill, joint or seam for each particular
configuration of stone.

B. Surface of fill shall be tooled and slicked to conform to the contours of the edge of the stone in order to achieve
maximum water shedding.

C. Mix mortar to specified proportions and in conformance with the color and texture of approved samples.

D. Apply mortar to stone that has been properly prepared and is free of dirt, soiling and any loose or friable material
or surface accretions that may have a detrimental effect on the bond. Wet stone to avoid excess absorption of
moisture from mortar.

E. Apply mortar in consecutive lifts where required to avoid excessive shrinkage.

F. Moist cure mortar for a minimum of seven days or until mortar is properly cured.
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G. When composite mortar repair has reached full 28 day cure tint surface of mortar, if required with Keim
Purktistalat silicate paints available from Kiem Mineral Systems, #62 Port Lewes, Lewes, Deleware 19958 (302)
644-1007 Fax (302) 644-0866 or approved equal.

3.6 MORTAR APPLICATION FOR FILLS AND MORTAR CAPS

A. First layer to create a uniform depth for later applications and to be thoroughly compacted into cavities: apply
mortar to a maximum thickness of 3/8”

B. After voids have been filled to a uniform depth, apply remaining mortar in successive ¼” thick layers: fully
compact each layer and allow to dry to thumbprint hardness before applying next layer.

C. When final layer is thumbprint hard, tool to match approved sample.

D. Avoid feather-edging of mortar joint.

E. If existing stonework has rounded edges from wear, recess slightly the mortar from face of stone surface.

F. Immediately after completion, remove excess mortar by light brushing with a natural bristle brush. Do not leave
encrusted matter.

G. Keep mortar damp for 48 hours after pointing to permit proper hardening of mortar. Cover masonry temporarily
with burlap, which is moistened periodically.  Cover wall with plastic sheets temporarily to prevent evaporation.
Continue to Moisten for up to seven days if required because of high temperatures or high winds. Protect mortar
from overnight rain.

H. For proprietary mortars; follow manufacturer’s directions for applying and curing mortars.

3.7 CLEANING AFTER MORTAR FILLS OR PATCHING OR GROUTING

A. The face of all stonework shall be thoroughly cleaned after completion of the patching, grouting, fills and other
work liable to soil the stone. The stonework shall be gone over and any mortar splashes or smears shall be
carefully removed from the surface with scrapers.

B. The cleaning shall be done with clean water applied vigorously with fiber brushes.  After cleaning with brushes
the stone shall be thoroughly rinsed with clear water.  Proprietary cleaning compounds containing caustic agents,
intended for removing mortar smears shall not be used. The goal is to remove all smears before they set so that
caustic agents are not required.

3.8 CLEANING OF MARKERS

A. The goal of the stone cleaning is to produce a surface that is free of organic growths and general soiling prior to
adhesion, grouting or application of repair mortars. This includes removal of all surface dirt and encrustations.

B. For General Soiling: Pre-Wet surface of stone with potable water. Apply Triton X-100 Non-ionic detergent
diluted with water to stone surface using a natural bristle brush. Allow detergent and water to remain on surface
for length of time determined in cleaning mock-ups. Rinse surface with water from garden hose.

C. Repeat water and non-ionic detergent wash or proceed to water with other specified cleaning agents as
determined by the results of cleaning mock-up.

D. For Removal of Biological Growths: Pre-Wet surface of stone with potable water. Apply Prosoco Biowash
diluted 1:10 with water to stone surface using a natural bristle brush. Allow cleaner and water to remain on
surface for Five to Ten Minutes. Scrub stone with natural bristle brush and then rinse surface with water from
garden hose. Reapply as required.

3.9 RE-ADHESION OF STONE (NON STRUCTURAL)
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A. Prepare mating surfaces of stone that is to be re-adhered by cleaning surfaces until surfaces are free of dirt, sand,
old grout, old mortar, ferrous metal stains or deposits and organic materials. After cleaning with specified
cleaning agents clean with specified solvents just prior to apply adhesive materials.

B. Loose pieces of stone shall be reattached with Acrylic Resin B-72 dissolved in a solvent such as acetone.
Approximately 10%-15% solids. Area of stone to receive reattachment and piece to be reattached shall be
thoroughly coated with adhesive. Secure fragment until adhesive is set. Secure with reversible means. Clean
surface of stone so that no adhesive residue remains on surface.

3.10 B-72 INJECTIONS FOR AREAS OF SHALLOW EXFOLIATION

A. Using a hypodermic needle, inject solvent into crack or fissures to clean surfaces. After solvent has evaporated
inject Acrylic B-72 10-15% by volume in solvent. Wipe surface clean and remove any excess with solvent. Hold
acrylic back ½ inch from face of seam with clay. Remove clay and grout seam face with specified material tinted
to match cleaned stone. Alternately, introduce B-72 to area of delamination using a method that relies on
capillary action to draw material into the area.

3.11 LIME GROUT

A. The goal of lime based fills is to prevent against further water penetration into fissures or small areas of loss in
marble and to create a water shedding surface.

B. Pre-wet area to be grouted with water.

C. Apply high calcium lime grout with small spatula. Compress grout into opening. Tool surface so that grout is
flush with surface. Moist cure grout for 24 hours or until set and cured.

3.12 LIME INJECTION GROUTS FOR SURFACE CRACKS IN MARBLE

A. Flush seam, crack or fissure with solvent.

B. As solvent is evaporating inject lime injection grout as per manufacturer’s specifications.

C. When injecting into vertical surfaces, use clay or latek dams to contain grout. Provide ports in dams to verify that
grout has flowed to that level.

D. Cure grout as per manufacturer’s specifications.

3.13 ADHESIVE REPAIRS

A. Prepare mating surfaces by removing prior adhesives where applicable and cleaning to remove soiling with
detergents as specified above and with solvents to remove oils as specified above.

B. Lay fragments to be adhered on clean flat surface if marker has been removed from ground.

C. Drill holes to receive pins where applicable, if necessary and at the consultant’s direction.  Blow dust out of drill
holes. Test fit by placing pins in holes and dry setting. Set pins in edge of one fragment with epoxy and mate
surfaces. Do not apply epoxy to mating faces or other end of pin at this point. Adjust fit using clamps and jigs to
hold stone in place. It is important that proper mating be achieved at this point. When epoxy has set, separate
pieces and apply epoxy to other end of pins and sparingly along mating surfaces. Reclamp stones and keep under
pressure until epoxy has set. Set time will vary depending on temperature of air and stone.

D. For fragments that will not be pinned, follow steps above for cleaning and dry setting to ensure proper fit. Use
clamps and jigs as required to secure pieces.

E. For Fragments to be adhered while marker is still in the ground follow steps above for cleaning. Use jigs and flat
surfaces clamped to the stone in order to achieve best possible mating of surfaces.

F. Mix and apply adhesives as per manufacturer’s recommendations.
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G. Hold glue line away from face of stone in order to grout seam with limebased grout after adhesive has set.

H. Immediately remove any adhesive residue that has flowed over the face of stone

3.14 MARBLE PRE-CONSOLIDATION TREATMENT

A. ProSoCo Conservare HCT Stone Pre-Consolidant to be applied as manufacturer’s directions.

• All stone to be pre-consolidated shall be thoroughly dry. Protection of area to be consolidated from rain for
at least two weeks prior to consolidation is a requirement.

• Apply pre-consolidant with a pump sprayer. Flood surface to the point that no more material can be
absorbed. Wait 20 to 30 minutes and reapply. Wait 20 to 30 minutes and apply third and final flood coat.

• After waiting 20 to 30 minutes, apply Part B, stabilizing rinse.
• Allow material to cure 48 hours prior to proceeding with stone consolidation with the Conservare OH.

3.15 MARBLE CONSOLIDATION TREATMENT

A. The specifications in this section outline the treatment but are not intended to limit or override any of the
manufacturer’s product or safety data or to limit or define any applicable safety standards. It is the
contractor’s responsibility to familiarize themselves with all applicable standards.

The following conditions must be achieved prior to beginning stone consolidation:

• Repointing shall be completed and approved.
• All pointing, patching mortars and lime-based grouts shall be thoroughly cured. Minimum of 28 days.
• All areas to receive stone consolidation must be cleaned and free of dirt, grime and gypsum crusts. All

cleaned areas must have received final sign-off by project conservator.
• All loose or semi-detached fragments of stone shall be reattached and the adhesive shall be properly cured.

Adhesion joints must be protected against the solvents of the stone consolidants or they will loosen during
consolidation.

• All adjacent areas of building and grounds shall be properly protected.
• All stone to be consolidated shall be thoroughly dry. Protection of area to be consolidated at least two weeks

prior to consolidation is a requirement.

B. Submittals for Consolidation Treatments

Product Data: Contractor shall review all written data sheets, Material Safety Data sheets an container labels
and all special requirements

Materials List: The Contractor shall submit to the project conservator a complete list of materials proposed
for use which gives the manufacturer’s name and any necessary identification numbers for each product.

Manufacturer’s Recommendations: The contractor shall submit to the project conservator a copy of
manufacturer’s current product data and current material safety data sheets as well recommendations for
application and relevant limitations, safety and environmental precautions and application rates.

C. Environmental Requirements:

Work in this section shall not be conducted when the air temperature or the surface temperature of he stone
is below 50 degrees Fahrenheit or above 85 degrees Fahrenheit. Or, if the relative humidity is below 40% or
above 70%.

Consolidants shall not be applied during rain or to wet surfaces or when there is a chance of rain 24 hours
after application.

Materials shall not be applied when there is a chance the winds may carry chemicals to unprotected surfaces
or areas outside the contract jurisdiction.

D. Application:

Conservare OH stone strengthener should be applied in repeated applications referred to as cycles.

Each cycle consists of three (3) successive saturating applications applied at five (5) to fifteen (15) minute
intervals depending on drying times. The completed treatment requires three (3) cycles or (9) applications.
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Spray OH from the bottom up to the point that the stone can absorb no more material.

Allow stone strengthener to be fully absorbed by the stone before proceeding with next application.
Absorption time will be between 5 and 15 minutes depending on drying time.

Repeat applications until three applications have been completed. Allow surfaces to dry for 20 minutes
before beginning next cycle of three applications.

Continue applications until three cycles of three application have been completed. There should be 9
applications of consolidant in all.

Protect treated areas for two weeks against contact with liquid water.

E. Cleaning Solvent:

A quantity of MEKsufficient to treat one days work shall be kept on sight during the consolidantion
treatment. The cleaning solvent shall be used in the event of an over-application of consolidant where the
material remains on the surface and does not penetrate.

Follow manufacturer’s directions and all safety precautions. Like the consolidant the cleaning solvent
contains flammable and toxic materials. The same stringent controls outlined above of the use of the
Conservare OH apply to the use of the cleaning solvent.

3.16 FABRICATION OF BROWNSTONE REPLACEMENT UNITS

A. Submit full size templates of brownstone legs for approval prior to fabrication. Submit shop drawings with
measurements of brownstone lintels

B. Fabricate replacement units from brownstone that is free of clay seams, large aggregate, checks and fissures.
Texture, tooling and grade of stone to match existing. Replicate all hand applied finishes.

3.17 FABRICATION AND INSTALLATION OF GRANITE DUTCHMEN

A. Submit sample of granite for dutchmen repair to demonstrate match.

B. Cut area of loss in existing stone straight and level in order to create a surface for mating.

C. Adhere dutchmen to existing stone using specified adhesives. Secure stones with clamp stone until epoxy has set.

D. Apply final tooling to stone across epoxy seam.

END OF SECTION



SECTION 05500

STRUCTURAL STEEL FABRICATIONS

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. Stainless steel pinning rods

B. Galvanized steel lintels

C. Custom fabricated connection hardware

1.2 RELATED SECTIONS

A. Section 02210 – Temporary Shoring and Bracing

B. Section 04500 – Masonry Restoration

1.3 REFERENCES

A. Comply with the following standard material specifications:

1. AISC – Code of Standard Practice – Manual of Steel Construction – Allowable Stress Design (ASD)

2. ASTM A992 – Structural Steel

3. ASTM A123 – Zinc (Hot Dipped Galvanized) Coatings on Iron and Steel Products

4. ASTM A153 – Zinc (Hot Dip) Coating on Iron and Steel Hardware

5. ASTM A240, Type 304 – Stainless Steel Plate

6. ASTM A276, Type 304 – Threaded Round Stainless Steel Bar Stock

7. ASTM A307 – Carbon Steel Externally Threaded Standard Fasteners

8. ASTM A325 – High Strength Steel Bolts

9. ASTM A563 – Carbon and Alloy Steel Nuts

10. AWS A2.4 – Symbols for Welding, Brazing, and Nondestructive Examination

11. AWS D1.1 – Structural Welding Code

12. SSPC (Steel Structures Painting Council) – Painting Manual

1.4 SUBMITTALS

A. Submit the following items to the Engineer for review:

1. Shop Drawings of all fabrications and castings showing quantities, field verified dimensions, locations,
and connections to be made in the field

2. Product literature for standard products and/or mass-produced items to be used

3. Daily logs of work.
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1.5 QUALITY CONTROL

A. Comply with all referenced standards for the products employed.

B. Coordinate times of Engineer’s Special Inspections and make site available.

PART 2 - PRODUCTS

2.1 FABRICATIONS AND CONNECTORS-GENERAL

A. All structural steel fabrications shall be pre-welded, punched, and fitted as required to minimize work in the field.

B. All burrs, nicks and kinks shall be removed from fabricated items before shipment to site or to Galvanizer.

C. Non-stainless structural steel fabrications shall be composed ASTM A992, Grade 50 steel and shall be of welded
construction.  All welds shall be continuous and as shown on the drawings.  Welding electrodes shall be AWS
E70-XX.  Fabrication shall be done per applicable referenced standards.  All stainless structural steel fabrications
shall be composed of ASTM A240, Type 304, welded with compatible stainless electrodes of similar strength
whose deposition shall in no way hinder the corrosion properties of the base metal or the weld.

D. All non-stainless structural steel fabrications shall be hot dip galvanized in accordance with ASTM A123.

2.2 STAINLESS STEEL RODS AND PINS

A. Provide straight stainless steel threaded rods meeting ASTM A276, Type 304.  Rods shall be threaded over their
entire lengths.

PART 3 - EXECUTION

3.1 INSTALLATION OF RODS AND MISCELLANEOUS CONNECTORS

A. Install Stainless Steel Rods and Galvanized Steel Lintels per Section 04500 and contract drawings.

END OF SECTION



SECTION 05750

CAST IRON DOOR COVERS

PART 1 - GENERAL

1.1 INCLUDED IN THIS SECTION

A. Stainless steel bolts and connectors.

B. Cast Iron vault door covers and hardware.

1.2 RELATED SECTIONS

A. Section 02210 - Temporary Shoring and Support

B. Section 04500 - Masonry

1.3 REFERENCES

A. Comply with the following standard material specifications:

1. AISC – Code of Standard Practice – Manual of Steel Construction – Allowable Stress Design (ASD).

2. ASTM A36 – Structural Steel.

3. ASTM A48 –Gray Iron Castings.

4. ASTM A240, Type 304 - Stainless Steel Plate.

5. ASTM A276, Type 304 - Threaded Round Stainless Steel Bar Stock.

6. ASTM A307 - Carbon Steel Externally Threaded Standard Fasteners.

7. ASTM A325 – High Strength Steel Bolts.

8. ASTM A500, Grade B – Carbon Steel for Cold Formed Structural Tubes.

9. ASTM A563 – Carbon and Alloy Steel Nuts.

10. AWS A2.4 – Symbols for Welding, Brazing and Nondestructive Examination.

11. AWS D1.1 – Structural Welding Code.

12. SSPC (Steel Structures Painting Council) - Painting Manual.

1.4 SUBMITTALS

A. Submit the following items to the Engineer for review:

1. Shop Drawings of all fabrications and castings showing quantities, field verified dimensions, locations,
and connections to be made in the field.

2. Product literature for standard products and/or mass produced items to be used.
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1.5 QUALITY CONTROL

A. Comply with all referenced standards for the products employed.

B. Allow access for Engineer’s Special Inspections to shop and site as requested by the Engineer and provide the
Engineer with the fabrication and installation schedule.

C. Tomb door manufacturer shall make his facility available on short notice for inspection of work by a testing and
inspection agency hired by the City to verify conformance to specifications.

PART 2 - PRODUCTS

2.1 STRUCTURAL STEEL FABRICATIONS AND CONNECTORS

A. All structural steel fabrications shall be pre-welded, punched, and fitted as required to minimize work in the field,
or shall be shipped of extra length to allow for inconsistencies in existing conditions if they are to be field
fabricated.

B. All burrs, nicks and kinks shall be removed from fabricated items before shipment and installation.

C. Structural steel fabrications shall be composed of the following materials:

1. Plates, carbon steel bars, beams and angles shall be ASTM A36

D. All structural steel fabrications shall be hot dip galvanized in accordance with ASTM A123.

E. Fabrication shall be done per applicable referenced standards.

2.2 STAINLESS STEEL TIE RODS AND HARDWARE

A. Provide stainless steel rods meeting ASTM F593, AIA Type 304 with mated turnbuckles, washers and nuts of
AISI type 304 or 304, stainless.  Tapered plate washers as required shall be milled ASTM A240, Type 304
stainless steel plate.  Provide thread overlaps at noted on drawings and run threads 3” longer than required to
account for filed adjustment.

2.3 STAINLESS STEEL PINNING RODS AND HARDWARE

A. Provide stainless steel threaded rods meeting ASTM F593, AISI Type 304 with mated nuts of AISI type 304 or
304, stainless where indicated.

B. At pinning rods set in existing stone rubble facades and set in concrete: Provide 3”, 90 degree hooks at outer ends
and grind or press sides of hook and outer 2” of shanks to 3/8” thickness.  Bend shall be made hot and shall have
a 1” inside radius.  Provide threads over 12” lengths at inner (opposite) ends and double nuts where indicated.

C. At pinning rods set in holes drilled in existing facing stones and brick arches: Provide threads over 12” lengths
both ends of rods.

2.4 VAULT DOOR COVERS

A. Vault door cover assemblies shall be of the following materials:

1. Vault Door Covers shall be Cast Gray Iron meeting ASTM A48, grade 30.

2. Vault door plate connectors shall be galvanized steel angles with pre-welded painted stainless steel nuts
meeting AISI type 304 or 302 aligned with holes as shown on the drawings.

3. Attachment hardware from connectors to stonework shall be stainless steel rods meeting ASTM F593,
AISI Type 304, to be drilled and grouted into the existing stonework.  Washers and nuts shall be AISI
type 304 or 302, stainless.
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4. Attachment hardware between door plates and door plate connectors shall be 1/2" dia. countersunk, pan
head AISI type 304 or 302, 18-8 stainless steel bolts with a black oxide finish, length to suit installation.
Bolt heads shall have two opposing insert holes for turning with a standard tool, two of which shall be
provided to the City for use.  Bolt Installation hardware and inserts shall match that which is currently in
use by the City at other locations where possible.  Washers and nuts shall be AISI type 304 or 304,
stainless.

B. Vault doors shall be shop painted with an approved 3-coat paint system as follows:

1. Preparation: SSPC SP-6

2. Base Coat: “Rust Blok” rust inhibiting primer by Benjanim Moore of Milford, NJ or equivalent, color:
Gray.

3. Intermediate Coat: “IronClad” alkyd intermediate coat by Benjamin Moore or equivalent, color: Black.

4. Top Coat: “Impervo Enamel” alkyd top coat Benjamin Moore or equivalent, color: Black.

C. Drilled and reamed holes shall be provided with for 1/16" oversize for adjustment, and all burrs, nicks and kinks
shall be removed from fabricated items before shipment and installation.

D. Holes in angle connectors for drilled and grouted anchors shall be longitudinally slotted for vertical adjustment.
Hot dip galvanize after pre-welding nuts.

2.5 EPOXY GROUT FOR ANCHORAGE OF RODS

A. Epoxy anchor grout shall be by the HIT HY20 epoxy injection system as manufactured by HILTI, Inc of Tulsa,
OK, or approved equal.

PART 3 - EXECUTION

3.1 STAINLESS STEEL TIE RODS AND GALVANIZED STEEL SIDE GIRTS

A. Expose vault and shore, repair, and restore masonry work, and drill holes for tie rods per Section 04100.

B. Coordinate geometry between connected tie rod holes and existing vault surfaces.  Locate holes to align with
drilled rod locations through vault walls.  Galvanize side girts after cutting and punching holes.

C. Provide clean trenches to lay the side girts into for maximum straight continuous lengths (side girt may be split
into up to three sections with no less than two tie rods in each).  Placement of side girts shall allow for total
encasement in grout, mortar, and/or peastone concrete so that there is no less than 1” of cover between steel and
soil materials.

D. Install and tension tie rods per Section 04500.

3.2 STAINLESS STEEL PINNING RODS

A. Install stainless steel pinning rods per Section 04500.
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3.3 VAULT DOOR COVERS

A. Install angle connectors for vault door covers by drilling and epoxy grouting stainless steel anchor bolts per the
drawings.  Set and shim angle connectors so that the exposed flat legs are at the proper offsets with respect to the
wall surface and all surfaces are parallel to the wall surface and coplanar.

B. Drill countersunk reamed holes in the cast iron door plates to align with the bolt hole patterns of the angle
connectors at each of the vault door openings, checking clearances with existing hinge pintles.  Paint plates after
drilling and reaming holes.  Door plates shall be set so that the top edges are all parallel to each other and to the
average alignment of the tops of the wall.

C. Trial set plates against angle connectors and install temporary carbon steel headed bolts with thread pitch
matching permanent bolts.  Provide shims between angle connectors and plates as required for full four point
contact before tightening, temporarily keeping shims in place with approved means.  Following approval of plate
orientation and alignment, or readjustment of angle connectors, replace temporary bolts with final countersunk
bolts.

D. Touch-up paint all damages to finish on plate covers and paint exposed bolt heads.

END OF SECTION
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DRAWINGS

22 Pages of Drawings

are available on The City’s Website:  www.ci.newton.ma.us/bids

or pickup in the Purchasing Department, Room 204


